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INSTRUCTIONS TO BIDDERS
A. Introduction
1. General: The UNDP invites sealed Bids for the specified Works.

2. Eligible Bidders

2.1 Bidders should not be associated, or have been associated in the past, directly or
indirectly, with a firm or any of its affiliates which have been engaged by the UNDP
to provide consulting services for the preparation of the design specifications, and
other documents to be used for the procurement of works under this Invitation to
Bids. Bidders shall be legally incorporated entities, or groups formed by such as joint
ventures.

2.2 In the event that prequalification of potential bidders has been undertaken, only bids
from pre-qualified bidders shall be considered for award of Contract.

2.3 If UNDP has not undertaken prequalification of potential bidders, all bidders shall
include the information and documents specified in clause 9 of this Instruction to
Bidders.

3. Cost of Bid The Bidder shall bear all costs associated with the preparation and submission of the
Bid, and the UNDP will in no case be responsible or liable for those costs, regardless of the
conduct or outcome of the solicitation.

B. Solicitation Documents

4. Examination of Solicitation Documents: The Bidder is expected to examine all
corresponding instructions, forms, terms and specifications contained in the Solicitation
Documents. Failure to comply with these documents will be at the Bidder’s risk and may
affect the evaluation of the Bid. The Solicitation Documents are those stated below and
should be read in conjunction with any Addenda issued in accordance with Clause 6
below.

(a) Instructions to Bidders;

(b) Bid Data Sheet (BDS);

(c) Contract for Works (form of);

(d) General Conditions of Contract for Construction Works;
(e) Special Conditions.

(f) Scope of Works;

(g) Bills of Quantities;

(h) Specifications;

(i) Drawings;

(J) Sample forms;
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(k) Any other document listed in the BDS as forming part of the Solicitation Documents.

Clarification of Solicitation Documents: A prospective Bidder requiring any clarification of the
Solicitation Documents may notify UNDP in writing. The response will be made in writing to any request
for clarification of the Solicitation Documents that it receives earlier than one week prior to the Deadline
for the Submission of Bids. Written copies of the response (including an explanation of the query but
without identifying the source of inquiry) will be posted on:

http://www.mv.undp.org/index.aspx ?Pagel d=137& ButtonOrder=001.008.002 All communication

connected with this Bid must be directed exclusively to the UNDP person identified as the contact person
in the BDS.

5. Amendments of Solicitation Documents: No later than one week prior to the
Deadline for Submission of Bids, the UNDP may, for any reason, whether at its own
initiative or in response to a clarification requested by a prospective Bidder, amend the
Solicitation Documents. All amendments will be posted on
www.undp.ps/aboutundp/forms.html. In order to afford prospective Bidders reasonable
time in which to take the amendments into account in preparing their offers, the UNDP
may, at its discretion, extend the Deadline for the Submission of Bids.

C. Preparation of Bids

6. Language of the Bid: The Bid prepared by the Bidder and all correspondence and
documents relating to the Bid exchanged by the Bidder and the UNDP shall be written in
the language indicated in the BDS.

7. Documents Comprising the Bid:

The Bidder or the Bidder's authorised agent shall sign the Bid as indicated on the Bid
Submission Sheet of this ITB. The Bid must comprise the following documents:

(a) A Bid Submission form;

(b) Bid Security, if required, under clause 13 of Instructions to Bidders and in the form
provided in Section 9.

(c) Priced Bill of Quantities;

(d) Written Power of Attorney, authorising the signatory of the bid to commit the
bidder;

(e) Technical information as may be required by the BDS;

(f) Qualification information in accordance with clause 9.1 of the Instructions to
Bidders, if prequalification of bidders has not been carried out.

(9) Any additional information required to be completed and submitted by bidders as
specified in the BDS.
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Each continuation sheet or attachment shall bear the bidder's name and the person
signing the bid must initial any erasures or other changes.

8. Documents Establishing Bidder’s Eligibility and Qualifications:

9.1

9.2

If bidders have not been pre-qualified and post qualification has been selected to
determine eligibility of bidders, then the Bidder shall furnish evidence of its
qualification by submitting the following information and documents with their bids,
unless otherwise stated in the BDS:
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(b)

©

(d)

®
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Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business of the Bidder; written power of
attorney of the signatory of the Bid to commit the Bidder;

Total monetary value of construction works performed for each of the last Five
years;

Experience in works of a similar nature and size for each of the last Seven
years, and details of work under way or contractually committed; and clients
who may be contacted for further information on those contracts;

Major items of construction equipment proposed to carry out the Contract;

Qualifications and experience of key site management and technical personnel
proposed for the Contract;

Reports on the financial standing of the Bidder, such as profit and loss
statements and auditor’s reports for the past three years;

Evidence of adequacy of working capital for this Contract (access to line(s) of
credit and availability of other financial resources);

Authority to seek references from the Bidder's bankers;

Information regarding any litigation, current or during the last five years, in
which the Bidder was/is involved, the parties concerned, and the disputed
amounts; and awards;

Proposals for subcontracting components of the Works amounting to more
than 10 percent of the Contract Price. The ceiling for sub contractor's
participation is stated in the BDS.

To qualify for award of the Contract, bidders shall meet the following minimum
qualifying criteria:

€Y

An average annual financial amount of construction work over the period
specified in the BDS of at least the multiple indicated in the BDS
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(b) Experience as prime contractor in the construction of at least the number of
works of a nature and complexity equivalent to the Works over the period
specified in the BDS (to comply with this requirement, works cited should be
at least 70 percent complete);

(c) Proposals for the timely acquisition (own, lease, hire, etc.) of the essential
equipment listed in the BDS;

(d) A Contract Manager with five years’ experience in works of an equivalent
nature and volume, including no less than three years as Manager; and

(e) Liquid assets and/or credit facilities, net of other contractual commitments and
exclusive of any advance payments which may be made under the Contract, of
no less than the amount specified in the BDS.

A consistent history of litigation or arbitration awards against the Applicant or any partner
of a Joint Venture may result in disqualification.

Documents Establishing Conformity of Equipment Incorporated into the
Works:

Where electrical and mechanical goods and equipment form part of the Works, the
Bidder shall also furnish as part of its Bid, documents establishing the conformity to the
Bidding Documents of all equipment and related services, which the Bidder proposes to
supply under the contract.

The documentary evidence of conformity to the Bidding Documents may be in the form
of literature, drawings, and data, and shall consist of:

(a) A detailed description of the essential technical and performance characteristics of
the equipment;

(b) A list giving full particulars, including available sources and current prices of spare
parts, special tools, etc, necessary for the proper and continuing functioning of the
equipment for a period to be specified in the BDS, following commencement of
the use of the equipment.

Bid Currency/Bid Prices: All prices must be quoted in the nominated currency in the
BDS. The Bidder shall indicate on the appropriate Bills of Quantities (or Price Schedule
Sheet as appropriate), the unit prices (where applicable) and total Bid Price of the goods
it proposes to supply under the contract.

UNDP is a taxexempt entity. All Bids must be submitted net of any direct taxes or
customs duties.

Period of Validity of Bids: Bids shall remain valid for a period after the date of Bid
Submission as indicated in the BDS. A Bid valid for a shorter period may be rejected as
non-responsive pursuant to clause 23 of Instructions to Bidders. In exceptional
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circumstances, the UNDP may solicit the Bidder’s consent to an extension of the period of
validity. The request and the responses thereto shall be made in writing. Bidders granting
the request will not be required nor permitted to modify their Bids.

Bid Security:

(a) The Bidder may be requested to furnish at its own cost and expense, as part of its
Bid, a Bid Security to the UNDP in the amount as indicated in the BDS.

(b) The Bid Security is to be sealed in a separate envelope within the main sealed bid

(c) The Bid Security is to protect the UNDP against the risk of the Bidder’'s conduct,
which would warrant the security’s forfeiture, pursuant to clause 13(h) below;

(d) The Bid Security shall be denominated in US Dollars and shall be in the form of a
bank guarantee, issued by a reputable bank, and in the form provided in these
Solicitation Documents.

(e) Any Bid not secured in accordance with clauses 13 a) and 13 d) above will be
rejected by the UNDP as non-responsive pursuant to clause 23 of Instructions to
Bidders;

(f) Unsuccessful Bidder's Bid Security will be discharged or returned as promptly as
possible but not later than thirty (30) days after the expiration of the period of Bid
Validity prescribed by the UNDP pursuant to clause 12 of Instructions to Bidders;

(9) The successful Bidder's Bid Security will be discharged or returned upon the Bidder
signing the Purchase Order, pursuant to clause 28 of Instructions to Bidders, and
furnishing the Performance Security, pursuant to clause 29 of Instructions to Bidders;

(h) The Bid Security may be forfeited:

1. If a Bidder withdraws its offer during the period of the Bid Validity specified by
the Bidder on the Bid Submission Form, or, refuses to accept the correction of
errors in its Bid, or,

2. In the case of a successful Bidder, if the Bidder fails:

(i) To sign the Contract Order in accordance with clause 28 of Instructions to
Bidders, or,

(i) To furnish Performance Security in accordance with clause 29 of Instructions
to Bidders.

D. Submission of Bids

13. Format and Signing of Bid: The Bidder shall prepare one original and two copies of
the Bid, clearly marking each “Original Bid” and “Copy of Bid” as appropriate. In the
event of any discrepancy between them, the original shall govern. The original and
copies of the Bid shall be typed or written in indelible ink and shall be signed by the
Bidder or a person or persons duly authorized to bind the Bidder to the contract. A Bid
shall contain no interlineations, erasures, or overwriting except, as necessary to correct
errors made by the Bidder, in which case the person or persons signing the bid shall
initial such corrections.




United Nations Development Programme

14.

15.

Maldives

Sealing and Marking of Bids:

15.1 The Bidder shall seal the original and each copy of the Bid in separate envelopes,
duly marking the envelopes as “ORIGINAL” and “COPY”. The envelopes shall
then be sealed in an outer envelope.

15.2 The inner and outer envelopes shall:

(a) Be addressed to the UNDP at the address given in the BDS of these
Solicitation Documents; and

(b) Make reference to the “subject” indicated in the Letter of Invitation of these
Solicitation Documents, and a statement: “DO NOT OPEN BEFORE”, to be
completed with the time and the date specified in the BDS for Bid Opening
pursuant to clause 16 of Instructions to Bidders.

15.3 The inner and outer envelopes shall also indicate the name and address of the
Bidder to enable the Bid to be returned unopened in case it is declared “late”.

15.4 If the outer envelope is not sealed and marked as required by clause 15.2 of
Instructions to Bidders, the UNDP will assume no responsibility for the Bid’'s
misplacement or premature opening.

15.5 The Bid Security is to be sealed in a separate envelope within the main sealed bid.
Deadline for Submission of Bids/Late Bids:

16.1 Bids must be delivered to the office on or before the date and time specified in the
Letter of Invitation of these Solicitation Documents.

16.2 The UNDP may, at its discretion, extend this deadline for the submission of the
bids by amending the Bidding Documents in accordance with clause 6 of
Instructions to Bidders, in which case all rights and obligations of the UNDP and
Bidders previously subject to the deadline will thereafter be subject to the deadline
as extended.

16.3 Any Bid received by the UNDP after the Deadline for Submission of Bids will be
rejected and returned unopened to the Bidder.

16.4 If no Bid is to be submitted, the documents should not be returned to UNDP unless
so requested. Written advice should be sent to UNDP with reasons for not
submitting a bid and as to whether future invitations for the type of Works covered
by this request are desired. Failure to comply with the above may result in removal
of the name of such recipient from the list for similar type of works covered by this
ITB.
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16. Modification and Withdrawal of Bids: The Bidders may withdraw its bid after
submission, provided that written notice of the withdrawal is received by UNDP prior to
the deadline for submission. No Bid may be withdrawn in the interval between the
deadline for submission of bids and the expiration of the period of Bid Validity.

E. Opening and Evaluation of Bids

17. Opening of Bids:

18.

19.

18.1

18.2

18.3

18.4

The UNDP will open all bids in the presence of Bidders’ Representatives who
choose to attend, at the time, on the date, and at the place specified in the
BDS, of this Solicitation Document. The bidders’ Representatives who are
present shall sign a register evidencing their attendance.

The bidders’ names, bid modifications or withdrawals, bid prices, discounts, and
the presence or absence of requisite bid security and such other details as the
UNDP, at its discretion, may consider appropriate, will be announced at the
opening. No bid shall be rejected at bid opening, except for late bids, which shall
be returned unopened to the Bidder pursuant to clause 16.3 of Instructions to
Bidders.

Bids (and modifications sent pursuant to clause 17 of Instructions to Bidders)
that are not opened and read out at Bid Opening shall not be considered further
for evaluation, irrespective of the circumstances. Withdrawn Bids will be returned
unopened to the Bidders.

UNDP will prepare minutes of the Bid Opening.

Clarification of Bids:To assist in the examination, evaluation and comparison of Bids
the procuring UNDP may at its discretion ask the Bidder for clarification of its Bid. The

request for clarification and the response shall be in writing and no change in price or

substance of the Bid shall be sought, offered or permitted.

Preliminary Examination:

20.1

20.2

20.3

Prior to the detailed evaluation, the UNDP will determine the substantial
responsiveness of each Bid to the Invitation to Bid (ITB). A substantially
responsive Bid is one, which conforms to all the terms and conditions of the ITB
without material deviations.

The UNDP will examine the bids to determine whether they are complete,
whether any computational errors have been made, whether the documents
have been properly signed, and whether the hds are generally in order as
specified in the BDS.

Arithmetical errors will be rectified on the following basis: If there is a
discrepancy between the unit price and the total price that is obtained by
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multiplying the unit price and quantity, the unit price shall prevail and the total
price shall be corrected. If the Bidder does not accept the correction of errors, its
Bid will be rejected. If there is a discrepancy between words and figures the
amount in words will prevail.

A Bid determined as not substantially responsive will be rejected by the UNDP
and may not subsequently be made responsive by the Bidder by correction of the
non-conformity. UNDP shall use the criteria as detailed in the BDS to establish
responsiveness.

Conversion to Single Currency: To facilitate evaluation and comparison, the
Purchaser will convert all Bid Prices expressed in the amounts in various
currencies in which the Bid Prices are payable to US dollars at the official UN
exchange rate on the last day for Submission of Bids.

Evaluation of Bids: UNDP will evaluate and compare the bids, which have been
determined to be substantially responsive pursuant to clause 20 of Instructions
to Bidders. Determination of compliance with the Solicitation Documents is based
on the content of the Bid itself without recourse to extrinsic evidence.

The evaluation will take into account the following criteria:

Evaluation Criteria

1.1 Compliance with pricing conditions set in the ITB.

1.2 Compliance with requirements relating to technical design features or
the product’s ability to satisfy functional requirements.

1.3 Compliance with Special and General Conditions specified by these
Solicitation Documents.

1.4 Compliance with start-up, delivery or installation deadlines set by the
procuring entity.

1.5 Demonstrated ability to comply with critical provisions such as
execution of the Purchase Order by honouring the tax-free status of
the UN.

1.6 Demonstrated ability to honour important responsibilities and liabilities
allocated to Contractors in this ITB (e.g. performance guarantees,
warranties, or insurance coverage, etc).

1.7 Copy of company’s registration required by law and issued by
authorized agency: This document is mandatory for administrative
compliance and starting with technical evaluation of bids.

1.8 Organizations general and specific experience:

The organizations general reliability, experience and capacity in
implementing similar projects.

1.9 Adequacy of the proposed work plan:

The Bidder's approach in responding to the SOW and BOQ by
presenting work plan including a time schedule for all activities during
the construction period and present clear work plan.
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Evaluation Criteria

1.10 Key personnel, machinery and capacity to implement:

The qualification, competence and experience of the personnel
proposed for the various assignments included in this project, and
capacity to deliver on time. Submit resumes (CV) for key personnel and
detailed descriptions of machineries owned or intended to be
purchased or leased for the purpose of executing the contract by the
Bidder.

1.11 Reference list and value of project implemented in last four years:
Include list of projects with similar scale, completion period and list of
equipments engaged in this project. Include name of project, kind of
executed works, name, telephone, email of Investor, value of executed
work (use USD or local currency) and duration of executing work
(from, month/year — to, month/year)

1.12 Reference list and value of on going projects contracted by bidder:
Include list of projects, name of investors, value of contracted works
(use USD or local currency) and dead line for construction works.(from,
month/year-to month/year)

1.13 Local knowledge: Proven experience of organization and involved
personnel in working in the same Province.
1.14 Price Deviation:

Bidders shall quote reasonable bid prices with an acceptable margin of
deviation. If the deviation exceeds 20% of total bid value in relation to
the UNDP cost estimate of the real cost of work to be performed under
the contract, the bid will be rejected by UNDP as non-responsive

F. Award of Contract

Award Criteria: The UNDP will Issue the Contract to the lowest priced technically
responsive Bidder who has also met the qualification criteria. The UNDP reserves the
right to accept or reject any Bid, to annul the solicitation process and reject all Bids at
any time prior to award of purchase order, without thereby incurring any liability to the
affected Bidder(s) or any obligation to provide information on the grounds for the UNDP’s
action.

UNDP’s Right to Vary Requirements at Time of Award: The UNDP reserves the right at
the time of making the award of contract to increase or decrease items in the Bills of
Quantity, if possible, without any change in unit price or other terms and conditions, by
the amount indicated in the BDS. This shall only be done in a manner that does not
affect the overall completion of the Works

Notification of Award: Prior to the expiration of the period of Bid Validity, the UNDP will
send the successful Bidder, the Contract. The Contract may only be accepted by the
Contractor signing and returning an Acknowledgement copy of the Contract. Such
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acceptance shall affect a contract between the parties under which the rights and
obligations of the parties shall be governed solely by the terms and conditions of this
Contract.

Signing of the Contract: Within 14 days of receipt of the Contract, the successful Bidder
shall sign, date and return it to the UNDP.

Performance Security: The successful Bidder shall provide the Performance Security in the
form of Performance Security provided for in these Solicitation Documents, within 30
days of receipt of the Purchase Order from the UNDP.

Failure of the successful Bidder to comply with the requirement of clause 26 or clause 27
of Instructions to Bidders shall constitute sufficient grounds for the annulment of the
award and forfeiture of the Bid Security, in which event the UNDP_may make the award
to the next lowest evaluated Bidder or call for new Bids.

G. Other Requirements:

Time for Completion: The Time for Completion is specified in the BDS. The completion
of the Works shall be in accordance with the terms of the resulting Contract as may be
issued by UNDP.

Material, Labour and Facilities: No material, labour or facilities will be furnished by UNDP
or its clients unless specified in the ITB.

Site Visit: The Bidder, at the Bidder's own responsibility and risk, is encouraged to visit and
examine the Site of Works and its surroundings and obtain all information that may be
necessary for preparing the Bid and entering into a contract for construction of the
Works. The costs of visiting the Site shall be at the Bidder's own expense. If UNDP has
arranged a formal Site Visit as part of this ITB, this shall be stated in the BDS.

H. Payment:
Time of Payment: Unless otherwise indicated in the Special Terms and Conditions of this
ITB, UNDP will normally effect payment within 40 days after receipt of a commercial
invoice, certification of site works (if applicable) and other supporting documents.

Letter of Credit: UNDP does not accept Letter of Credit terms.

Advance Payment: It is not the normal policy of UNDP to approve advance payments,
unless specifically stated in the payment terms.

Currency of Payment: Payment will be nmade in the currency in which the Contract is
issued.
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BID DATA SHEET (BDS)

The following specific data for the Works to be procured shall complement, supplement or amend
the provisions in the Instructions to Bidders. Whenever there is a conflict, the provisions herein

shall prevail.
Works Construction of a Multi-Purpose Safe Shelter in Muli Island, Meemu
(clause 1) Atoll
Eligibility Valid registration with Ministry of Trade, Industries and L abour, Republic of
(Clause 2) Maldives
Clarifications Contact Person: Mr.Ali Muhaazam
(clause 5) Tel & Fax: 960-3343283/960-3324504
Email: ali.muhaazam@undp.org
Language of the Bid: English
(clause 7)
Documents Comprising 1. Bid Submission form;
the Bid: 2. Bid Security;
(clause 8) 3. Priced Bill of Quantities;
(Clause 20) 4. Written Power of Attorney, authorising the signatory of the bid to

commit the bidder; and
5. Qualification information in accordance with clause 9.1 of the
Instructions to Bidders.

Qualification Criteria
(Clause 9.1)

All items under this clause are required to be submitted by the bidders
including:

(a) Valid registration with MOF & Tax Clearance Certificate.

(b) List of projects performed for the last three years with similar scale
and clients who may be contacted for further information on those
contracts

(c) List and value of on-going projects.

(d) List of construction equipment owned / Leased and proposed to carry
out the contract.

(e) CVs for key personnel

(f) Balance Sheet for the last two years.

Bid and Contract
Currency
(clause 11)

US dollars.
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(clause 12)
Bid security: US$ 5,000 valid for 120 days from date of tender submission deadline.
(clause 13)

Clearly marked with the Company Name and marked:
"ITB: MDV10 — Construction of safe Shelter in Muli Island, Meemu

Sealed Bids to be received
at / Bids to be marked:
(clause 15)

From: Contractor Name, address and telephone number.

To: UNDP Maldives
UN Building,Buruzu Magu, Malé, Maldives Tel: (960) 32 4501 Fax: (960) 32 4504
http://www.mv.undp.org/
Tel: 00960 960-3343283/960 , Fax: 00960 960-3324504

Construction of a Multi -Purpose Safe Shelter in Muli Island, M eemu Atol |

SEALED BID NO. MDV10/1TB Construction of safe Shelter in Muli Island, Meemu

DEADLINE: NOT to be opened before 6 November 2008 at or before 12.00 hrs
Maldives Time

Opening of Bids:
(clause 18)

Bids will be opened in the presence of Bidders’ Representatives, who choose to
attend, at 12:30 hours 6 November 2008 at the following address:

UN Building, Buruzu Magu, Malé, Maldives Tel: (960) 32 4501 Fax: (960) 32 4504
http://www.mv.undp.org/
Tel: 00960 960-3343283/960 , Fax: 00960 960-3324504

Right to Vary
Requirements
(clause 24)

UNDP’s Right to Vary Requirements during execution of contract: In the event of
approved by the Engineer, variations in the quantities specified in the "Bill of
Quantities”, the readjustment in the price will be calculated based on the unit
price of the bid and no other adjustment is permitted even if variations exceed
twenty five percent (25%) of the originally estimated quantities.

Time for Completion

Six (6) calendar months from the date of notice to proceed which will be issued

(clause 28) by the UNDP Engineer after contract signature.
Site Visit . L .
(clause 30) Pre-bid meeting is to be held on 27 October 2008 at 11:30 am at

the UNDP Maldives building. Inquiries received on 27 October
2008 or before will be documented and posted on the Maldives
UNDP designated web site on 28 October 2008. No inquiries will
be accepted after that date.

Alternative Bids:

Alternative bids are not acceptable.
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FORM OF
CONTRACT FOR WORKS
Date:
Dear Sir,

Ref.:

The United Nations Development Programme (hereinafter referred to as "UNDP"),
wishes to engage your company, ,duly
incorporated under the applicable and legally binding local Laws of Palestine (hereinafter
referred to as the "Contractor") in order to perform Construction of Homes in the West
Bank, hereinafter referred to as the "Works"), in accordance with the following Contract:

1. Contract Documents

11 This Contract is subject to the UNDP General Conditions for Works, Revision October 2000,
attached hereto as Annex I. The provisions of such Annex shall control the interpretation of
this Contract and in no way shall be deemed to have been derogated by the contents of
this letter and any other Annexes, unless otherwise expressly stated under section 4 of this
letter, entitled "Special Conditions".

1.2 The Contractor and UNDP also agree to be bound by the provisions contained in the
following documents, which shall take precedence over one another in case of conflict in
the following order:

a) This letter;

b) The Technical Specifications and Drawings dated ------------=-----c-uo-- , attached
hereto as Section 2;

¢) The Contractor's Tender including the Priced Bill of Quantities, dated ---------------=---—-
---- not attached hereto but known to and in the possession of both parties.

1.3 All the above shall form the Contract between the Contractor and UNDP, superseding the
contents of any other negotiations and/or agreements, whether oral or in writing,
pertaining to the subject of this Contract.

Obligations of the Contractor

2.1 The Contractor shall commence work within seven (7) calendar days from the date on
which he shall have been given access to the Site and received the notice to commence
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from the Engineer, and shall perform and substantially complete the Works within six (6)
months to complete civil works, and electromechanical works, in accordance with the
Contract. The Contractor shall provide all materials, supplies, labour and other services
necessary to that end.

The Contractor shall submit to the Engineer the Programme of Work referred to in Clause
13 of the General Conditions within seven calendar days upon signature of the Contract by
both parties.

The Contractor represents and warrants the accuracy of any information or data provided
to UNDP for the purpose of entering into this Contract, as well as the quality of the Works
foreseen under this Contract in accordance with the highest industrial and professional
standards.

Price and payment

The total estimated price of the Contract is contained in the Bill of Quantities and amounts
0~ e

The final price of the Contract will be determined on the basis of the actual quantities of
work and materials utilized in the complete and satisfactory performance of the Works as
certified by the Engineer and the unit prices contained in the Contractor's financial
proposal. Such unit prices are fixed and are not subject to any variation whatsoever.

If the Contractor foresees that the final price of the Contract may exceed the total
estimated price contained in 3.1 above, he shall so inform the Engineer without delay, in
order for UNDP to decide, at its discretion, to increase the estimated price of the Contract
as a result of a larger quantity of work/material or to reduce the quantity of work to be
performed or materials to be used. UNDP shall not be responsible for payment of any
amount in excess of that stipulated in 3.1 above unless this latter amount has been
increased by means of a written amendment of this Contract in accordance with its
paragraph 8 below.

——————————————————————————————————————————————————————————————————————— upon signature of this
Contract by both parties, invoices for the work performed and materials utilized every
thirty calendar days and a final invoice within 30 days from the issuance of the Certificate
of Substantial Completion by the Engineer.

UNDP shall effect payment of the invoices after receipt of the certificate of payment issued
by the Engineer, approving the amount contained in the invoice. The Engineer may make
corrections to that amount, in which case UNDP may effect payment for the amount so
corrected. The Engineer may also withhold invoices if the work is not performed at any
time in accordance with the terms of the Contract or if the necessary insurance policies or
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performance security are not valid and/or in order. The Engineer shall process the invoices
submitted by the Contractor within Thirty calendar days (30) of their receipt.

Payments effected by UNDP to the Contractor shall be deemed neither to relieve the
Contractor of its obligations under this Contract nor as acceptance by UNDP of the
Contractor's performance of the Works.

Payment of the final invoice shall be effected by UNDP after issuance of the Certificate of
Final Completion by the Engineer.

Special conditions

The advance payment to be made upon signature of the contract by both parties is
contingent upon receipt and acceptance by UNDP the Performance Guarantee mentioned
under 4.3 of and another bank guarantee for the full amount of the advance payment
issued by a Bank and in a form acceptable to UNDP. The said bank guarantee for the
advance payment shall be valid for a period of 28 days after the intended completion date.

The amount of the advance payment referred to under section 3.4 above will be deducted
from due payments to Contractor for executed works, at an equal rate, such that the whole
sum of the advance payment will be recovered when 80% of the work has been
completed.

The Performance Guarantee referred to in Clause 10 of the General Conditions shall be
submitted by the Contractor for an amount of 10% (ten percent) of the total price of the
Contract. The Performance Guarantee shall be valid for a period of 28 days after the
intended completion date.

On each instalment, UNDP shall withhold a per centum of the invoice amount, up to a
maximum of (10%) of the total price of the Contract for due performance of execution.
Half of this amount (5%) shall be returned to the Contractor within Forty (40) days upon
the substantial completion and issuance of the Certificate of Substantial Completion of
the Works, and the remaining (5%), will be released at the end of the defects liability
period.

The Contractor shall be responsible for the maintenance of the said works for a period of
One Year effective from the day of issuance of the Certificate of Substantial Completion
of the Works.

The liability insurance referred to in Clause 23 of the General Conditions shall be taken out
by the Contractor for an amount of 15% (fifteen percent) of the price of the Contract per
occurrence, with number of occurrences unlimited.

According to Clause 45 of the General Conditions, the liquidated damages for delay shall -
a sum equivalent to 0.1 percent
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of the actual contract price per calendar day, up to a maximum of 10% of the final price
of the Contract.

4.8 This contract is exempted from Value Added Tax (VAT) and accordingly no Value Added
Tax will be paid under this contract. In the event that the Contractor fails to acquire the
necessary tax clearances from the Tax Department, UNDP retains the right to en-cash
the full amount of the Contractor's advance payment guarantee without prior notice, and
if necessary terminate the Contract.

4.9 In the event of approved by the Engineer variations in the quantities specified in the "Bill
of Quantities”, the readjustment in the price will be calculated based on the unit price of
the bid and no other adjustment is permitted even if variations exceed twenty five
percent (25%) of the originally estimated quantities.

4.10 Any damage by the Contractor on the executed works during the defects liability period
should be repaired by the contractor and at his own expense and during a week after
receiving a notice in writing from the UNDP; and if the contractor does not repair these
damages during the above specified period, then UNDP does these repairs at the
expense of the contractor, which shall be deducted from due sums against the
Maintenance Guarantee.

5. Submission of invoices

5.1 One original and one copy of every invoice shall be submitted by mail by the Contractor for
each payment under the Contract to the Engineer's address specified in clause 8.2.

5.2 Invoices submitted by fax shall not be accepted by UNDP.

6. Time and manner of payment

6.1 Invoices shall be paid within Thirty (30) days of the date of their receipt and acceptance by
UNDP.

6.2 All payments shall be made by UNDP to the following Bank account of the Contractor:

Name of the Bank:
Bank Account No.:

Branch:
7. Modifications
7.1 Any modification to this Contract shall require an amendment in writing between both

parties duly signed by the authorized representatives of the Contractor and UNDP.
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8. Notifications

8.1 For the purpose of notifications under the Contract, the addresses of UNDP and the
Contractor are as follows:
For the UNDP:

Mr. Patrice Coeur-Bizot

Resident Representative

Maldives office

United Nations Development Programme Tel: Fax:
Tel: (++960) 32 4501

Fax: (++960) 32 4504

4A Ya'kubi Street

UN Building, Buruzu Magu
Malé

Ref.:

For the Contractor:

8.2 UNDP shall communicate as soon as possible to the Contractor after the signature of the
Contract, the address of the Engineer for the purposes of communication with the Engineer
under the Contract.

If the above terms and conditions meet with your agreement as typed in this letter and in the

Contract Documents, please initial every page of this letter and its attachments and return to this

office one original of this Contract, duly signed and dated.

Yours sincerely,

Patrice Coeur-Bizot
Resident Representative
UNDP Madlives

For :

Adgreed and Accepted:

Signature

Name

Title

Date
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1. DEFINITIONS

For the purpose of the Contract Documents the words and expressions below shall have the
following meanings:

a) "Employer” means the United Nations Development Programme (UNDP).

b) "Contractor" means the person whose tender has been accepted and with whom the Contract
has been entered into.

c) “"Engineer" means the person whose services have been engaged by UNDP to administer the
Contract as provided therein, as will be notified in writing to the Contractor.

d) "Contract" means the written agreement between the Employer and the Contractor, to which
these General Conditions are annexed.

e) "The Works" means the works to be executed and completed under the Contract.

f) "Temporary Works" shall include items to be constructed which are not intended to be
permanent and form part of the Works.

g) "Drawings" and "Specifications” mean the Drawings and Specifications referred to in the
Contract and any modification thereof or addition thereto furnished by the Engineer or
submitted by the Contractor and approved in writing by the Engineer in accordance with the
Contract.

h) "Bill of Quantities" is the document in which the Contractor indicates the cost of the Works,
on the basis of the foreseen quantities of items of work and the fixed unit prices applicable to
them.

i) "Contract Price" means the sum agreed in the Contract as payable to the Contractor for the
execution and completion of the Works and for remedying of any defects therein in
accordance with the Contract.

j) "Site" means the land and other places on, under, in or through which the Works or
Temporary Works are to be constructed.

2. SINGULAR AND PLURAL

Words importing persons or parties shall include firms or companies and words importing the
singular only shall also include the plural and vice versa where the context requires.

3. HEADINGS OR NOTES

The headings or notes in the Contract Documents shall not be deemed to be part thereof or
be taken into consideration in their interpretation.
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4. LEGAL RELATIONSHIPS

The Contractor and the sub-contractor(s), if any, shall have the status of an independent
contractor vis-a-vis the Employer. The Contract Documents shall not be construed to create
any contractual relationship of any kind between the Engineer and the Contractor, but the
Engineer shall, in the exercise of his duties and powers under the Contract, be entitled to
performance by the Contractor of its obligations, and to enforcement thereof. Nothing
contained in the Contract Documents shall create any contractual relationship between the
Employer or the Engineer and any subcontractor(s) of the Contractor.

5. GENERAL DUTIES/POWERS OF ENGINEER

The Engineer shall provide administration of Contract as provided in the Contract Documents.
In particular, he shall perform the functions hereinafter described.

The Engineer shall be the Employer's representative vis-a-vis the Contractor during
construction and until final payment is due. The Engineer shall advise and consult with the
Employer. The Employer's instructions to the Contractor shall be forwarded through the
Engineer. The Engineer shall have authority to act on behalf of the Employer only to the
extent provided in the Contract Documents as they may be amended in writing in accordance
with the Contract. The duties, responsibilities and limitations of authority of the Engineer as
the Employer's representative during construction as set forth in the Contract shall not be
modified or extended without the written consent of the Employer, the Contractor and the
Engineer.

The Engineer shall visit the Site at intervals appropriate to the stage of construction to
familiarize himself generally with the progress and quality of the Works and to determine in
general if the Works are proceeding in accordance with the Contract Documents. On the
basis of his on-site observations as an Engineer, he shall keep the Employer informed of the
progress of the Works.

The Engineer shall not be responsible for and will not have control or charge of construction
means, methods, techniques, sequences or procedures, or for safety precautions and
programs in connection with the Works or the Temporary Works. The Engineer shall not be
responsible for or have control or charge over the acts or omissions of the Contractor
(including the Contractor's failure to carry out the Works in accordance with the Contract)
and of Sub-contractors or any of their agents or employees, or any other persons performing
services for the Works, except if such acts or omissions are caused by the Engineer's failure
to perform his functions in accordance with the contract between the Employer and the
Engineer.
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The Engineer shall at all times have access to the Works wherever and whether in
preparation or progress. The Contractor shall provide facilities for such access so that the
Engineer may perform his functions under the Contract.

Based on the Engineer's observations and an evaluation of the documentation submitted by
the Contractor together with the invoices, the Engineer shall determine the amounts owed to
the Contractor and shall issue Certificates for Payment as appropriate.

The Engineer shall review and approve or take other appropriate action upon the Contractor's
submittals such as Shop Drawings, Product Data and Samples, but only for conformity with
the design concept of the Works and with the provisions of the Contract Documents. Such
action shall be taken with reasonable promptness so as to cause no delay. The Engineer's
approval of a specific item shall not indicate approval of an assembly of which the item is a
component.

The Engineer shall interpret the requirements of the Contract Documents and judge the
performance there under by the Contractor. All interpretations and orders of the Engineer
shall be consistent with the intent of and reasonably inferable from the Contract Documents
and shall be in writing or in the form of drawings. Either party may make a written request
to the Engineer for such interpretation. The Engineer shall render the interpretation
necessary for the proper execution of the Works with reasonable promptness and in
accordance with any time limit agreed upon. Any claim or dispute arising from the
interpretation of the Contract Documents by the Engineer or relating to the execution or
progress of the Works shall be settled as provided in Clause 71 of these General Conditions.

Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve
the Contractor of any of his obligations under the Contract nor to order any work involving
delay in completion of the Works or any extra payment to the Contractor by the Employer, or
to make any variations to the Works.

In the event of termination of the employment of the Engineer, the Employer shall appoint
another suitable professional to perform the Engineer's duties.

The Engineer shall have authority to reject work which does not conform to the Contract
Documents. Whenever, in his opinion, he considers it necessary or advisable for the
implementation of the intent of the Contract Documents, he will have authority to require
special inspection or testing of the work whether or not such work be then fabricated,
installed or completed. However, neither the Engineer's authority to act nor any reasonable
decision made by him in good faith either to exercise or not to exercise such authority shall
give rise to any duty or responsibility of the Engineer to the Contractor, any subcontractor,
any of their agents or employees, or any other person performing services for the Works.

The Engineer shall conduct inspections to determine the dates of Substantial Completion and
Final Completion, shall receive and forward to the Employer for the Employer's review written
warranties and related documents required by the Contract and assembled by the Contractor,
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and shall issue a final Certificate for Payment upon compliance with the requirements of
Clause 47 hereof and in accordance with the Contract.

m) If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's
Representative(s) to assist the Engineer in carrying out his responsibilities at the site. The
Engineer shall notify in writing to the Contractor and the Employer the duties, responsibilities
and limitations of authority of any such Engineer's Representative(s).

6. CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES
6.1. Obligation to Perform in Accordance with Contract

The Contractor shall execute and complete the Works and remedy any defects therein in
strict accordance with the Contract, with due care and diligence and to the satisfaction of the
Engineer, and shall provide all labor, including the supervision thereof, materials,
Constructional Plant and all other things, whether of a temporary or permanent nature,
required in and for such execution, completion and remedying of defects, as far as the
necessity for providing the same is specified in or is reasonably to ke inferred from the
Contract. The Contractor shall comply with and adhere strictly to the Engineer's instructions
and directions on any matter, touching or concerning the Works.

6.2 Responsibility for Site Operations

The Contractor shall take full responsibility for the adequacy, stability and safety of all site
operations and methods of construction, provided that the Contractor shall not be
responsible, except as may be expressly provided in the Contract, for the design or
specification of the Permanent Works or of any Temporary Works prepared by the Engineer.

6.3. Responsibility for Employees

The Contractor shall be responsible for the professional and technical competence of his
employees and will select for work under this Contract, reliable individuals who will perform
effectively in the implementation of the Contract, respect local customs and conform to a
high standard of moral and ethical conduct.

6.4. Source of Instructions

The Contractor shall neither seek nor accept instructions from any authority external to the
Employer, the Engineer or their authorized representatives in connection with the
performance of his services under this Contract. The Contractor shall refrain from any action
which may adversely affect the Employer and shall fulfill his commitments with fullest regard
for the interest of the Employer.

6.5. Officials Not to Benefit
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The Contractor warrants that no official of the Employer has been or shall be admitted by the
Contractor to any direct or indirect benefit arising from this Contract or the award thereof.
The Contractor agrees that breach of this provision is a breach of an essential term of the
Contract.

6.6. Use of Name, Emblem or Official Seal of UNDP or the United Nations

The Contractor shall not advertise or otherwise make public the fact that he is performing, or
has performed services for the Employer or use the name, emblem or official seal of the
Employer or the United Nations or any abbreviation of the name of the Employer or the
United Nations for advertising purposes or any other purposes.

6.7. Confidential Nature of Documents

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, documents and
all other data compiled by or received by the Contractor under the Contract shall be the property of the
Employer, shall be treated as confidential and shall be delivered only to the duly authorized
representative of the Employer on completion of the Works; their contents shall not be made known by
the Contractor to any person other than the personnel of the Contractor performing services under this
Contract without the prior written consent of the Employer.

7. ASSIGNMENT AND SUBCONTRACTING
7.1. Assignment of Contract

The Contractor shall not, except after obtaining the prior written approval of the Employer,
assign, transfer, pledge or make other disposition of the Contract or any part thereof or of
any of the Contractor's rights, claims or obligations under the Contract.

7.2. Subcontracting

In the event the Contractor requires the services of subcontractors, the Contractor shall
obtain the prior written approval of the Employer for all such subcontractors. The approval
of the Employer shall not relieve the Contractor of any of his obligations under the Contract,
and the terms of any subcontract shall be subject to and be in conformity with the provisions
of the Contract.

7.3. Assignment of Subcontractor's Obligations

In the event of a subcontractor having undertaken towards the Contractor in respect of the
work executed or the works, materials, Plant or services supplied by such subcontractor for
the Works, any continuing obligation extending for a period exceeding that of the Defects
Liability Period under the Contract, the Contractor shall at any time after the expiration of
such Period, assign to the Employer, at the Employer's request and cost, the benefit of such
obligation for the unexpired duration thereof.



United Nations Development Programme

Maldives
8. DRAWINGS

8.1. Custody of drawings

The drawings shall remain in the sole custody of the Employer but two (2) copies thereof
shall be furnished to the Contractor free of cost. The Contractor shall provide and make at
his own expense any further copies required by him. At the completion of the Works, the
Contractor shall return to the Employer all drawings provided under the Contract.

8.2. One copy of Drawings to be kept on Site

One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the
Contractor on the Site and the same shall at all reasonable times be available for inspection
and use by the Engineer and by any other person authorized in writing by the Engineer.

8.3. Disruption of Progress

The Contractor shall give written notice to the Engineer whenever planning or progress of the
Works is likely to be delayed or disrupted unless any further drawing or order, including a
direction, instruction or approval, is issued by the Engineer within a reasonable time. The
notice shall include details of drawing or order required and of why and by when it is
required and of any delay or disruption likely to be suffered if it is late.

9. WORK BOOK

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original
and two copies. The Engineer shall have full authority to issue new orders, drawings and
instructions to the Contractor, from time to time and as required for the correct execution of
the Works. The Contractor shall be bound to follow such orders, drawings and instructions.

Every order shall be dated and signed by the Engineer and the Contractor, in order to
account for its receipt.

Should the Contractor want to refuse an order in the Work Book, he shall so inform the
Employer, through the Engineer, by means of an annotation in the Work Book made within
three (3) days from the date of the order that the Contractor intends to refuse. Failure by the
Contractor to adhere to this procedure shall result in the order being deemed accepted with
no further possibility of refusal.

The original of the Work Book shall be delivered to the Employer at the time of Final
Acceptance of the Works. A copy shall be kept by the Engineer and another copy by the
Contractor.
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10. PERFORMANCE SECURITY

a) As guarantee for his proper and efficient performance of the Contract, the Contractor shall on
signature of the Contract furnish the Employer with a Performance Security issued for the
benefit of the Employer. The amount and character of such security (bond or guarantee)
shall be as indicated in the Contract.

b) The Performance Bond or Bank Guarantee must be issued by an acceptable insurance
company or accredited bank, in the format included in Appendix | to these General
Conditions, and must be valid up to twenty-eight days after issuance by the Engineer of the
Certificate of Final Completion. The Performance Bond or Bank Guarantee shall be returned
to the Contractor within twenty-eight days after the issuance by the Engineer of the
Certificate of Final Completion, provided that the Contractor shall have paid all money owed
to the Employer under the Contract.

c) If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes
insolvent or its right to do business in the country of execution of the Works is terminated,
the Contractor shall within five (5) days thereafter substitute another bond or guarantee and
surety, both of which must be acceptable to the Employer.

11. INSPECTION OF SITE

The Contractor shall be deemed to have inspected and examined the site and its
surroundings and to have satisfied himself before submitting his Tender and signing the
Contract as to all matters relative to the nature of the land and subsoil, the form and nature
of the Site, details and levels of existing pipe lines, conduits, sewers, drains, cables or other
existing services, the quantities and nature of the work and materials necessary for the
completion of the Works, the means of access to the Site, and the accommodation he may
require, and in general to have himself obtained all necessary information as to risk
contingencies, climatic, hydrological and natural conditions and other circumstances which
may influence or affect his Tender, and no claims will be entertained in this connection
against the Employer.

12. SUFFICIENCY OF TENDER

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his Tender for the construction of the Works and of the rates
and prices, which rates and prices shall, except in so far as it is otherwise provided in the
Contract, cover all his obligations under the Contract and all matters and things necessary for
the proper execution and completion of the Works.

13. PROGRAMME OF WORK TO BE FURNISHED
Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for

his consent a detailed Programme of Work showing the order of procedure and the method
in which he proposes to carry out the Works. In preparing his Programme of Work the
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Contractor shall pay due regard to the priority required by certain works. Should the
Engineer, during the progress of work, require further modifications to the Programme of
Work, the Gntractor shall review the said program. The Contractor shall also whenever
required by the Engineer submit particulars in writing of the Contractor's arrangements for
carrying out the Works and of the Constructional Plant and Temporary Works which the
Contractor intends to supply, use or construct as the case may be. The submission of such
program, or any modifications thereto, or the particulars required by the Engineer, shall not
relieve the Contractor of any of his duties or obligations under the Contract nor shall the
incorporation of any modification to the Programme of Work either at the commencement of
the contract or during its course entitle the Contractor to any additional payments in
consequence thereof.

14. WEEKLY SITE MEETING

A weekly site meeting shall be held between UNDP Project Coordinator or engineer, if any,
the representative of the Contractor and the Engineer or the Engineer's Representative, in
order to verify that the Works are progressing normally and are executed in accordance with
the Contract.

15. CHANGE ORDERS

The Engineer may instruct the Contractor, with the approval of the Employer and by means
of Change Orders, all variations in quantity or quality of the Works, in whole or in part, that
are deemed necessary by the Engineer.

Processing of change orders shall be governed by clause 48 of these General Conditions.
16. CONTRACTOR'S SUPERINTENDENCE

The Contractor shall provide all necessary superintendence during the execution of the Works
and as long thereafter as the Engineer may consider necessary for the proper fulfillment of
the Contractor's obligations under the Contract. The Contractor or a competent and
authorized agent or representative of the Contractor approved in writing by the Engineer,
which approval may at any time be withdrawn, shall be constantly on the site and shall
devote his entire time to the superintendence of the Works. Such authorized agent or
representative shall receive on behalf of the Contractor directions and instructions from the
Engineer. If the approval of such agent or representative shall be withdrawn by the Engineer,
as provided in Clause 17(2) hereinafter, or if the removal of such agent or representative
shall be requested by the Employer under Clause 17(3) hereinafter, the Contractor shall as
soon as it is practicable after receiving notice of such withdrawal remove the agent or
representative from the Site, and replace him by another agent or representative approved
by the Engineer. Notwithstanding the provision of Clause 17(2) hereinafter, tie Contractor
shall not thereafter employ, in any capacity whatsoever, a removed agent or representative
again on the Site.

17. CONTRACTOR'S EMPLOYEES
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The Contractor shall provide and employ on the Site in connection with the execution and
completion of the Works and the remedying of any defects therein:

Only such technical assistants as are skilled and experienced in their respective callings and
such sub-agent foremen and leading hands as are competent to give proper supervision to
the work they are required to supervise, and

Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely
execution and completion of the Works.

The Engineer shall be at liberty to object to and require the Contractor to remove forthwith
from the Works any person employed by the Contractor in or about the execution or
completion of the Works, who in the opinion of the Engineer is misconducting himself, or is
incompetent or negligent in the proper performance of his duties, or whose employment &
otherwise considered reasonably by the Engineer to be undesirable, and such person shall
not be again employed on the Site without the written permission of the Engineer. Any
person so removed from the Works shall be replaced as soon as reasonably possible by a
competent substitute approved by the Engineer.

Upon written request by the Employer, the Contractor shall withdraw or replace from the Site
any agent, representative or other personnel who does not conform to the standards set
forth in paragraph (1) of this Clause. Such request for withdrawal or replacement shall not be
considered as termination in part or in whole of this Contract. All costs and additional
expenses resulting from any withdrawal or replacement for whatever reason of any of the
Contractor's personnel shall be at the Contractor's expense.

18. SETTING-OUT

The Contractor shall be responsible for the true and proper setting out of the Works in
relation to original points, lines and levels of reference given by the Engineer in writing and
for the correctness of the position, levels, dimensions and alignment of all parts of the Works
and for the provision of all necessary instruments, appliances and labor in connection
therewith. If, at any time during the progress of the Works, any error shall appear or arise in
the position, levels, dimensions or alignment of any part of the Works, the Contractor, on
being required so to do by the Engineer, shall, at his own cost, rectify such error to the
satisfaction of the Engineer.

19. WATCHING AND LIGHTING

The Contractor shall in connection with the Works provide and maintain at his own cost all
lights, guards, fencing and watching when and where necessary or required by the Engineer
or by any duly constituted authority for the protection of the Works and the materials and
equipment utilized there for or for the safety and convenience of the public or others.
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20. CARE OF WORKS

a) From the commencement date of the Works to the date of substantial completion as stated
in the Certificate of Substantial Completion, the Contractor shall take full responsibility for the
care thereof and of all Temporary Works. In the event that any damage or loss should
happen to the Works or to any part thereof or to any Temporary Works from any cause
whatsoever (save and except as shall be due to Force Majeure as defined in Clause 66 of
these General Conditions), the Contractor shall at his own cost repair and make good the
same so that, at completion, the Works shall be in good order and condition and in
conformity in every respect with the requirements of the Contract and the Engineer's
instructions. The Contractor shall also be liable for any damage to the Works occasioned by
him in the course of any operations carried out by him for the purpose of complying with his
obligations Clause 47 hereof.

b) The Contractor shall be fully responsible for the review of the Engineering design and details
of the Works and shall inform the Employer of any mistakes or incorrectness in such design
and details which would affect the Works.

21. INSURANCE OF WORKS, ETC.

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor
shall insure immediately following signature of this Contract, in the joint names of the
Employer and the Contractor (a) for the period stipulated in Clause 20(1) hereof, against all
loss or damage from whatever cause arising, other than cause of Force majeure as defined in
clause 66 of these General Conditions, and (b) against loss or damage for which the
Contractor is responsible, in such manner that the Employer and the Contractor are covered
for the period stipulated in Clause 20 (1) hereof and are also covered during the Defects
Liability Period for loss or damage arising from a cause occurring prior to the commencement
of the Defects Liability Period and for any loss or damage occasioned by the Contractor in the
course of any operations carried out by him for the purpose of complying with his obligations
under Clause 47 hereof:

a) The Works, together with the materials and Plant for incorporation therein, to their full
replacement cost, plus an additional sum of ten (10) per cent of such replacement cost, to
cover any additional costs of and incidental to the rectification of loss or damage including
professional fees and the cost of demolishing and removing any part of the Works and of
removing debris of whatsoever nature;

b) The Contractor's equipment and other things brought on to the Site by the Contractor to the
replacement value of such equipment and other things;

c) An insurance to cover the liabilities and warranties of Section 52(4);
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Such insurance shall be effected with an insurer and in terms approved by the Employer,
which approval shall not be unreasonably withheld, and the Contractor shall, whenever
required, produce to the Engineer the policy or policies of insurance and the receipts for
payment of the current premiums.

22. DAMAGE TO PERSONS AND PROPERTY

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold
and save harmless and dfend at his own expense the Employer, its officers, agents,
employees and servants from and against all suits, claims, demands, proceedings, and
liability of any nature or kind, including costs and expenses, for injuries or damages to any
person or any property whatsoever which may arise out of or in consequence of acts or
omissions of the Contractor or its agents, employees, servants or subcontractors in the
execution of the Contract. The provision of this Clause shall extend to suits, claims, demands,
proceedings and liability in the nature of workmen's compensation claims and arising out of
the use of patented inventions and devices. Provided always that nothing herein contained
shall be deemed to render the Contractor liable for or in respect of or with respect to:

a) The permanent use or occupation of land by the Works or any part thereof;

b) The right of the Employer to construct the Works or any part thereof on, over, under, or
through any land.

c) Interference whether temporary or permanent with any right of light, airway or water or
other easement or quasi-easement which is the unavoidable result of the construction of the
Works in accordance with the Contract.

d) Death, injuries or damage to persons or property resulting from any act or neglect of the
Employer, his agents, servants or other contractors, done or committed during the validity of
the Contract.

23. LIABILITY INSURANCE
23.1. Obligation to take out Liability Insurance

Before commencing the execution of the Works, but without limiting his obligations and
responsibility under Clause 20 hereof, the Contractor shall insure against his liability for any
death, material or physical damage, loss or injury which may occur to any property, including
that of the Employer or to any person, including any employee of the Employer by or arising
out of the execution of the Works or in the carrying out of the Contract, other than due to
the matters referred to in the proviso to Clause 22 hereof.

23.2. Minimum Amount of Liability Insurance

Such insurance shall be effected with an insurer and in terms approved by the Employer,
which approval shall not be unreasonably withheld, and for at least the amount specified in
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the contract. The Contractor shall, whenever required by the Employer or the Engineer,
produce to the Engineer the policy or policies of insurance and the receipts for payment of
the current premiums.

23.3. Provision to Indemnify Employer

a)

b)

The insurance policy shall include a provision whereby, in the event of any claim in respect of
which the Contractor would be entitled to receive indemnity under the policy, being brought
or made against the Employer, the insurer shall indemnify the Employer against such claims
and any costs, charges and expenses in respect thereof.

24. ACCIDENT OR INJURY TO WORKMEN

The Employer shall not be liable for or in respect of any damages or compensation payable at
law in respect or in consequence of any accident or injury to any workman or other person in
the employment of the Contractor or any sub-Contractor, save and except an accident or
injury resulting from any act or default of the Employer, his agents or servants. The
Contractor shall indemnify, hold and save harmless the Employer against all such damages
and compensation, save and except as aforesaid, and against all claims, proceedings, costs,
charges and expenses whatsoever in respect thereof or in relation thereto.

Insurance Against Accident, etc., to Workmen

The Contractor shall insure against such liability with an insurer approved by the Employer,
which approval shall not be unreasonably withheld, and shall continue such insurance during
the whole of the time that any persons are employed by him for the Works and shall, when
required, produce to the Engineer such policy of insurance and the receipt for payment of the
current premium. Provided always that, in respect of any persons employed by any
subcontractor, the Contractor's obligation to insure as aforesaid under this sub-clause shall
be satisfied if the subcontractor shall have insured against the liability in respect of such
persons in such manner that the Employer is indemnified under the policy but the Contractor
shall require such subcontractor to produce to the Engineer when required such policy of
insurance and the receipt for the current premium, and obtain the insertion of a provision to
that effect in its contract with the subcontractor.

25. REMEDY ON CONTRACTOR'S FAILURE TO INSURE

If the Contractor shall fail to effect and keep in force any of the insurances referred to in
Clauses 21, 23 and 24 hereof, or any other insurance which he may be required to effect
under the terms of the Contract, the Employer may in any such case effect and keep in force
any such insurance and pay such premium as may be necessary for that purpose and from
time to time deduct the amount so paid by the Employer as aforesaid from any monies due
or which may become due to the Contractor, or recover the same as a debt due from the
Contractor.

26. COMPLIANCE WITH STATUTES, REGULATIONS, ETC.
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a) The Contractor shall give all notices and pay all fees and charges required to be given or
paid by any national or State Statutes, Ordinances, Laws, Regulations or By-laws, or any
local or other duly constituted authority in relation to the execution of the Works or of any
Temporary Works and by the Rules and Regulations of all public bodies and companies
whose property or rights are affected or may be affected in any way by the Works or any
Temporary Works.

b) The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws,
Regulations, By-laws or requirements of any such local or other authority which may be
applicable to the Works and shall keep the Employer indemnified against all penalties and
liabilities of every kind for breach of any such Statutes, Ordinances, Laws, Regulations, By-
laws or requirements.

27. FOSSILS, ETC.

All fossils, coins, articles of value or antiquity and structures and other remains or things of
geological or archaeological interest discovered on the Site of the Works shall as between the
Employer and the Contractor be deemed to be the absolute property of the Employer and the
Contractor shall take reasonable precautions to prevent his workmen or any other persons
from removing or damaging any such article or thing and shall immediately upon discovery
thereof and before removal acquaint the Employer of such discovery and carry out at the
expense of the Employer the Engineer's orders as to the disposal of the same.

28. COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES

The Contractor shall hold harmless and fully indemnify the Employer from and against all
claims and proceedings for or on account of infringement of any patent rights, design
trademark or name or other protected rights in respect of any Plant, equipment, machine,
work or material used for or in connection with the Works or Temporary Works and from and
against all claims, demands proceedings, damages, costs, charges and expenses whatsoever
in respect thereof or in relation thereto, except where such infringement results from
compliance with the design or Specification provided by the Engineer.

Except where otherwise specified, the Contractor shall pay all tonnage and other royalties,
rent and other payments or compensation, if any, for getting stone, sand, gravel, clay or
other materials required for the Works or Temporary Works.

29. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES

All operations necessary for the execution of the Works and for the Construction of any
Temporary Works shall, so far as compliance with the requirements of the Contract permits,
be carried on so as not to interfere unnecessarily or improperly with the public convenience,
or the access to, use and occupation of, public or private roads and footpaths to or of
properties whether in the possession of the Employer or of any other person. The Contractor
shall hold harmless and indemnify the Employer in respect of all claims, demands,
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proceedings, damages, costs, charges and expenses whatsoever arising out of or in relation
to any such matters in so far as the Contractor is responsible therefore.

30. EXTRAORDINARY TRAFFIC AND SPECIAL LOADS

The Contractor shall use every reasonable means to prevent any of the roads or bridges
communicating with or on the routes to the Site from being damaged by any traffic of the
Contractor or any of his sub-contractors and, in particular, shall select routes, choose and use
vehicles and restrict and distribute loads so that any such extraordinary traffic as will
inevitably arise from the moving of plant and material from and to the Site shall be limited as
far as reasonably possible and so that no unnecessary damage may be occasioned to such
roads and bridges.

Should it be found necessary for the Contractor to move any load of Constructional Plant,
machinery, reconstructed units or parts of units of work, or other thing, over part of a road
or bridge, the moving whereof is likely to damage any such road or bridge unless special
protection or strengthening is carried out, then the Contractor shall before moving the load
on to such road or bridge, save insofar as the Contract otherwise provide, be responsible for
and shall pay for the cost of strengthening any such bridge or altering or improving any such
road to avoid such damage, and the Contractor shall indemnify and keep the Employer
indemnified against all claims for damage to any such road or bridge caused by such
movement, including such claim as may be made directly against the Employer, and shall
negotiate and pay all claims arising solely out of such damage.

31. OPPORTUNITIES FOR OTHER CONTRACTORS

The Contractor shall in accordance with the requirements of the Engineer afford all
reasonable opportunities for carrying out their work to any other contractors employed by the
Employer and their workmen and to the workmen of the Employer and of any other duly
constituted authorities who may be employed in the execution on or near the Site of any
work not included in the Contract or of any contract which the Employer may enter into in
connection with or ancillary to the Works. If work by other contractors of the Employer as
above-mentioned involves the Contractor in any direct expenses as a result of using his Site
facilities, the Employer shall consider payment to the Contractor of such sum or sums as may
be recommended by the Engineer.

32. CONTRACTOR TO KEEP SITE CLEAN

During the progress of the Works, the Contractor shall keep the Site reasonably free from all
unnecessary obstruction and shall store or dispose of any Constructional Plant and surplus
materials and clear away and remove from the Site any wreckage, rubbish or Temporary
Works no longer required.
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33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION
On the substantial completion of the Works, the Contractor shall clear away and remove from
the Site all Constructional Plant surplus materials, rubbish and Temporary Works of every

kind and leave the whole of the Site and Works clean and in a workmanlike condition to the
satisfaction of the Engineer.

34. LABOUR
34.1 Engagement of Labour

The Contractor shall make his own arrangements for the engagement of all labour local or
otherwise.

34.2 Supply of Water

The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate
supply of drinking and other water for the use of the Contractor's staff and work people.

34.3 Alcoholic Drinks or Drugs
The Contractor shall comply with Government laws and regulations and orders in force as
regards the import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not

allow or facilitate such importation, sale, dft, barter or disposal by his sub-contractors,
agents or employees.

34.4 Arms and Ammunition

The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.

34.5 Holiday and Religious Customs

The Contractor shall in all dealings with labor in his employ have due regard to all holiday,
recognized festivals and religious or other customs.

34.6 Epidemics

In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with
and carry out such regulations, orders, and requirements as may be made by the
Government or the local medical or sanitary authorities for the purpose of dealing with and
overcoming the same.
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34.7 Disorderly Conduct, etc.

The Contractor shall at all times take all reasonable precautions to prevent any unlawful
riotous or disorderly conduct by or amongst his employees and for the preservation of peace
and the protection of persons and property in the neighborhood of the Works against the
same.

34.8 Observance by Sub-Contractors

The Contractor shall be considered responsible for the observance of the above provisions by
his Sub-Contractors.

34.9 Legislation applicable to Labor

The Contractor shall abide by all applicable legislation and regulation with regard to labour.
Article I.
35. RETURNS OF LABOUR, PLANT, ETC.

The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a
return in detail in the form and at such intervals as the Engineer may prescribe showing the
supervisory staff and the numbers of the several classes of labor from time to time employed
by the Contractor on the Site and such information respecting Constructional plant as the
Engineer may require.

36 MATERIALS, WORKMANSHIP AND TESTING
36.1 Materials and Workmanship

a) All materials and workmanship shall be of the respective kinds described in the Contract and
in accordance with the Engineer's instructions and shall be subjected from time to time to
such tests as the Engineer may direct at the place of manufacture or fabrication, or on the
Site or at all or any of such places. The Contractor shall provide such assistance,
instruments, machines, labor and materials as are normally required for examining,
measuring and testing any work and the quality, weight or quantity of any materials used
and shall supply samples of materials before incorporation in the Works for testing as may be
selected and required by the Engineer. All testing equipment and instruments provided by
the Contractor shall be used only by the Engineer or by the Contractor in accordance with the
instructions of the Engineer.

b) No material not conforming with the Specifications in the Contract may be used for the
Works without prior written approval of the Employer and instruction of the Engineer,
provided always that if the use of such material results or may result in increasing the
Contract Price, the procedure in Clause 48 shall apply.
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36.2 Cost of Samples

All samples shall be supplied by the Contractor at his own cost unless the supply thereof is
clearly intended in the Specifications or Bill of Quantities to be at the cost of the Employer.
Payment will not be made for samples which do not comply with the Specifications.

36.3 Cost of Tests
The Contractor shall bear the costs of any of the following tests:
a) Those clearly intended by or provided for in the Contract Documents.

b) Those involving load testing or tests to ensure that the design of the whole of the Works or
any part of the Works is appropriate for the purpose which it was intended to fulfil.

37 ACCESS TO SITE

The Employer and the Engineer and any persons authorized by either of them shall, at all
times, have access to the Works and to the Site and to all workshops and places where work
is being prepared or whence materials, manufactured articles or machinery are being
obtained for the Works and the Contractor shall afford every facility for and every assistance
in or in obtaining the right to such access.

38 EXAMINATION OF WORK BEFORE COVERING UP

No work shall be covered up or put out of view without the approval of the Engineer and the
Contractor shall afford full opportunity for the Engineer to examine and measure any work
which is about to be covered up or put out of view and to examine foundations before
permanent work is placed thereon. The Contractor shall give due notice to the Engineer
whenever any such work or foundations is or are ready or about to be ready for examination
and the Engineer shall without unreasonable delay unless he considers it unnecessary and
advises the Contractor accordingly attend for the purpose of examining and measuring such
work or of examining such foundations.

39 REMOVAL OF IMPROPER WORK AND MATERIALS
39.1 Engineer's power to order removal

The Engineer shall during the progress of the Works have power to order in writing from time
to time, and the Contractor shall execute at his cost and expense, the following operations:

a) The removal from the Site within such time or times as may be specified in the order of any
materials which in the opinion of the Engineer are not in accordance with the Contract;
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b) The substitution of proper and suitable materials; and

c) The removal and proper re-execution (notwithstanding any previous test thereof or interim
payment therefore) of any work which in respect of materials or workmanship is not in the
opinion of the Engineer in accordance with the Contract.

39.2 Default of Contractor in carrying out Engineer's Instructions

In case of default on the part of the Contractor in carrying out an instruction of the Engineer,
the Employer shall be entitled to employ and pay other persons to carry out the same and all
expenses consequent thereon or incidental thereto shall be borne by the Contractor and shall
be recoverable from him by the Employer and may be deducted by the Employer from any
monies due or which may become due to the Contractor.

40 SUSPENSION OF WORK

The Contractor shall on the written order of the Engineer suspend the progress of the Works
or any part thereof for such time or times and in such manner as the Engineer may consider
necessary and shall, during such suspension, properly protect and secure the Works so far as
it is necessary in the opinion of the Engineer. The Employer should be notified and his
written approval should be sought for any suspension of work in excess of three (3) days.

41 POSSESSION OF SITE
41.1 Access to Site

The Employer shall with the Engineer's written order to commence the Works, give to the
Contractor possession of so much of the Site as may be required to enable the Contractor to
commence and proceed with the construction of the Works in accordance with the Program
referred to in Clause 13 hereof and otherwise in accordance with such reasonable proposals
of the Contractor as he shall make to the Engineer by notice in writing, and shall from time to
time as the Works proceed give to the Contractor possession of such further portions of the
Site as may be required to enable the Contractor to proceed with the construction of the
Works with due dispatch in accordance with the said Program or proposals, as the case may
be.

41.2 Way leaves, etc.

The Contractor shall bear all expenses and charges for special temporary way leaves required
by him in connection with access to the Site. The Contractor shall also provide at his own
cost any additional accommodation outside the Site required by him for the purpose of the
Works.
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41.3 Limits of the Site

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the
Contractor require land beyond the Site, he shall provide it entirely at his own expense and
before taking possession shall supply the Engineer with a copy of the necessary permits.
Access to the Site is available where the Site adjoins a public road but it is not provided
unless shown on the Drawings. When necessary for the safety and convenience of workmen,
public or livestock or for the protection of the Works, the Contractor shall, at his own
expense, provide adequate temporary fencing to the whole or part of the Site. The
Contractor shall not disturb damage or pull down any hedge, tree or building within the Site
without the written consent of the Engineer.

42 TIME FOR COMPLETION

a) Subject to any requirement in the Contract as to completion of any section of the Works
before completion of the whole, the whole of the Works shall be completed, in accordance
with the provisions of Clause 46 and 47 hereof, within the time stated in the Contract.

b) The completion time includes weekly rest days, official holidays, and days of inclement
weather.

43 EXTENSION OF TIME FOR COMPLETION

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in
the Works in accordance with Clause 48 hereof, or if circumstances constituting force
majeure as defined in the Contract have occurred, the Contractor shall be entitled to apply
for an extension of the time for completion of the Works specified in the Contract. The
Employer shall, upon such application, determine the period of any such extension of time;
provided that in the case of alterations or additions in the Works, the application for such an
extension must be made before the alterations or additions in the Works are undertaken by
the Contractor.

44 RATE OF PROGRESS

The whole of the materials, plant and labor to be provided by the Contractor and the mode,
manner and speed of execution and completion of the Works are to be of a kind and
conducted in a manner to the satisfaction of the Engineer. Should the rate of progress of the
Works or any part thereof be at any time in the opinion of the

Engineer too slow to ensure the completion of the Works by the prescribed time or extended
time for completion, the Engineer shall so notify the Contractor in writing and the Contractor
shall thereupon take such steps as the Contractor may think necessary and the Engineer may
approve to expedite progress so as to complete the Works by the prescribed time or
extended time for completion. If the work is not being carried on by day and by night and
the Contractor shall request permission to work by night as well as by day, then, if the
Engineer shall grant such permission, the Contractor shall not be entitled to any additional
payment. All work at night shall be carried out without unreasonable noise and disturbance.
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The contractor shall indemnify the Employer from and against any claims or liability for
damages on account of noise or other disturbance created while or in carrying out the work
and from and against all claims, demands, proceedings, costs and expenses whatsoever in
regard or in relation to such noise or other disturbance. The Contractor shall submit in
triplicate to the Engineer at the end of each month signed copies of explanatory Drawings or
any other material showing the progress of the Works.

45 LIQUIDATED DAMAGES FOR DELAY

a) If the Contractor shall fail to complete the Works within the time for completion prescribed in
the Contract, or any extended time for completion in accordance with the Contract, then the
Contractor shall pay to the Employer the sum specified in the Contract as liquidated
damages, for the delay between the time prescribed in the Contract or the extended time for
completion, as the case may be, and the date of substantial completion of the Works as
stated in the Certificate of Substantial Completion, subject to the applicable limit stated in the
Contract. The said sum shall be payable by the sole fact of the delay without the need for
any previous notice or any legal proceedings, or proof of damage, which shall in all cases be
considered as ascertained. The Employer may, without prejudice to any other method of
recovery, deduct the amount of such liquidated damages from any monies in its hands due or
which may become due to the Contractor. The payment or deduction of such damages shall
not relieve the Contractor from his obligation to complete the Works or from any other of his
obligations and liabilities under the Contract.

b) If, before the time for completion of the whole of the Works or of a Section of the Works, a
Certificate of Substantial Completion has been issued for any part or Section of the Works,
the liquidated damages for delay in completion of the remainder of the Works or of that
Section may, for any period of delay after the date stated in such Certificate of Substantial
Completion, and in the absence of alternative provisions in the Contract, be reduced in the
proportion which the value of the part or Section so certified bears to the total value of the
whole of the Works or Section, as applicable. The provisions of this Sub-Clause shall only
apply to the rate of liquidated damages and shall not affect the limit thereof.

46 CERTIFICATE OF SUBSTANTIAL COMPLETION

46.1 Substantial Completion of the Works
When the whole of the Works have been substantially completed and have satisfactorily
passed any test on completion prescribed by the Contract, the Contractor may give a notice
to that effect to the Engineer accompanied by an undertaking to finish any outstanding work
during the Defects Liability Period. Such notice and undertaking shall be in writing and shall
be deemed to be a request by the Contractor, for the Engineer to issue a Certificate of
Substantial Completion in respect of the Works. The Engineer shall, within twenty-one (21)
days of the date of delivery of such notice either issue to the Contractor, with a copy to the
Employer, a Certificate of Substantial Completion stating the date on which, in his opinion,
the Works were substantially completed in accordance with the Contract or give instructions
in writing to the Contractor specifying all the work which, in the Engineer's opinion, requires
to be done by the Contractor before the issuance of such Certificate. The Engineer shall also
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notify the Contractor of any defects in the Works affecting substantial completion that may
appear after such instructions and before completion of the work specified therein. The
Contractor shall be entitled to receive such Certificate of Substantial Completion within
twenty-one (21) days of completion, to the satisfaction of the Engineer, of the work so
specified and making good any defect so notified. Upon issuance of the Certificate of
Substantial Completion of the Works, the Contractor shall be deemed to have undertaken to
complete with due expedition any outstanding work during the Defects Liability Period.

46.2 Substantial Completion of Sections or Parts of the Works
In accordance with the procedure in Sub-Clause (1) of this Clause and on the same
conditions as provided therein, the Contractor may request the Engineer to issue, and the
Engineer may issue, a Certificate of Substantial Completion in respect of any Section or part
of the Works which has been substantially completed and has satisfactorily passed any tests
on completion prescribed by the Contract, if:

a) a separate time for completion is provided in the Contract in respect of such Section or part
of the Works;

b) such Section or part of the Works has been completed to the satisfaction of the Engineer and
is required by the Employer for his occupation or use.

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to
complete any outstanding work during the Defects Liability Period.
47 DEFECTS LIABILITY

47.1  Defects Liability Period

The expression "Defects Liability Period" shall mean the period of twelve (12) months,
calculated from the date of completion of the Works stated in the Certificate of Substantial
Completion issued by the Engineer or, in respect of any Section or part of the Works for
which a separate Certificate of Substantial Completion has been issued, from the date of
completion of that Section or part as stated in the relevant Certificate. The expression "the
Works" shall, in respect of the Defects Liability Period, be construed accordingly.

47.2  Completion of Outstanding Work and Remedying of Defects

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at
the date of the Certificate of Substantial Completion, and shall execute all such work of
repair, amendment, reconstruction, rectification and making good defects, imperfections,
shrinkages or other faults as may be required of the Contractor in writing by the Engineer
during the Defects Liability Period and within fourteen (14) days after its expiration, as a
result of an inspection made by or on behalf of the Engineer prior to expiration of the Defects
Liability Period.

47.3  Cost of Execution of Work of Repair, etc.
All such outstanding work shall be carried out by the Contractor at his own expense if the
necessity thereof shall, in the opinion of the Engineer, be due to the use of material or
workmanship not in accordance with the Contract, or to neglect or failure on the part of the
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Contractor to comply with any obligation expressed or implied, on the Contractor's part under
the Contract.

47.4  Remedy on Contractor's Failure to Carry Out Work Required

If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall
be entitled to employ and pay other persons to carry out the same, and all expenses
consequent thereon or incidental thereto shall be recoverable from the Contractor by the
Employer, and may be deducted by the Employer from any monies due or which may
become due to the Contractor.

47.5  Certificate of Final Completion
Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within twenty
eight (28) days of the expiration of the Defects Liability period issue a Certificate of Final Completion
to the Contractor. The Contract shall be deemed to be completed upon issuance of such Certificate,
provided that the provisions of the Contract which remain unperformed and the Settlement of Disputes
provision in the Contract shall remain in force for as long as is necessary to dispose of any outstanding
matters or issues between the Parties.

48 ALTERATIONS, ADDITIONS AND OMISSIONS

48.1 Variations
The Engineer may within his powers introduce any variations to the form, type or quality of
the Works or any part thereof which he considers necessary and for that purpose or if for any
other reasons it shall, in his opinion be desirable, he shall have power to order the Contractor
to do and the Contractor shall do any of the following:

(a) increase or decrease the quantity of any work under the Contract;

(b) omit any such work;

(c) change the character or quality or kind of any such work;

(d) change the levels, lines, positions and dimensions of any part of the Works;

(e) execute additional work of any kind necessary for the completion of the Works, and no such
variation shall in any way vitiate or invalidate the Contract.

48.2 Variations Increasing Cost of Contract or altering the Works.
The Engineer shall, however, obtain the written approval of the Employer before giving any

order for any variations which may result in an increase of the Contract Price or in an
essential alteration of the quantity, quality or character of the Works.
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48.3 Orders for Variations to be in Writing

No variations shall be made by the Contractor without an order in writing from the Engineer.
Variations requiring the written approval of the Employer under paragraph (2) of this Clause
shall be made by the Contractor only upon written order from the Engineer accompanied by
a copy of the Employer's approval. Provided that, subject to the provisions of the Contract,
no order in writing shall be required for any increase or decrease in the quantity of any work
where such increase or decrease is not the result of an order given under this Clause but is
the result of the quantities exceeding or being less than those stated in the Bill of Quantities.

48.4 Valuation of Variations
The Engineer shall estimate to the Emp loyer the amount to be added or deducted from the Contract
Price in respect of any variation, addition or omission. In the case of any variation, addition or
omission which may result in an increase of the Contract Price, the Engineer shall communicate such
estimate to the Employer together with his request for the Employer's written approval of such
variation, addition or omission. The value of any variation, addition or omission shall be calculated on
the basis of the unit prices contained in the Bill of Quantities.

49 PLANT, TEMPORARY WORKS AND MATERIALS
49.1 Plant, etc., Exclusive Use for the Works

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall,
when brought on the Site, be deemed to be exclusively intended for the construction and
completion of the Works and the Contractor shall not remove the same or any part thereof
(save for the purpose of moving it from one part of the Site to another) without the consent
in writing of the Engineer which shall not be unreasonably withheld.

49.2 Removal of Plant, etc.

Upon completion of the Works the Contractor shall remove from the Site all the said
Constructional Plant and Temporary Works remaining thereon and any unused materials
provided by the Contractor.

49.3 Employer not liable for Damage to Plant

The Employer shall not be at any time liable for the loss of any of the said Constructional
plant, Temporary Works or Materials save if such loss results from the act or neglect of the
Employer, its employees or agents.

49.4 Ownership of paid material and work

All material and work covered by payments made by the Employer to the Contractor shall
thereupon become the sole property of the Employer, but this provision shall not be
construed as relieving the Contractor from the sole responsibility for all material and work
upon which payments have been made or the restoration of any damaged work or as waiving
the right of the Employer to require the fulfillment of all of the terms of the Contract.
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49.5 Equipment and supplies furnished by Employer
Title to any equipment and supplies which may be furnished by the Employer shall rest with
the Employer and any such equipment and supplies shall be returned to the Employer at the
conclusion of the Contract or when no longer needed by the Contractor. Such equipment
when returned to the Employer shall be in the same condition as when delivered to the
Contractor, subject to normal wear and tear.

50 APPROVAL OF MATERIALS ETC., NOT IMPLIED

The operation of Clause 49 hereof shall not be deemed to imply any approval by the
Engineer of the materials or other matters referred to therein nor shall it prevent the
rejection of any such materials at any time by the Engineer.

51 MEASUREMENT OF WORKS

The Engineer shall, when he requires any part or parts of the Works to be measured, give
notice to the Contractor or the Contractor's authorized agent or representative who shall
forthwith attend or send a qualified agent to assist the Engineer in making such
measurement and shall furnish all particulars required by either of them. Should the
Contractor not attend or neglect or omit to send such agent, then the measurement made by
the Engineer or approved by him shall be taken to be the correct measurement of the work.
The purpose of measuring is to ascertain the volume of work executed by the Contractor and
therefore determine the amount of the monthly payments.

52 LIABILITY OF THE PARTIES

52.1 The Works shall not be considered as completed until a Certificate of Final Completion shall
have been signed by the Engineer and delivered to the Employer stating that the Works have
been completed and that the Contractor has fulfilled all his obligations under Clause 47 to his
satisfaction.

52.2 The Employer shall not be liable to the Contractor for any matter arising out of or in
connection with the Contract or the execution of the Works unless the Contractor shall have
made a claim in writing in respect thereof before the giving of the Certificate of Final Completion
and in accordance with the Contract.

52.3 Unfulfilled Obligations

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain liable
for the fulfillment of any obligation incurred under the provisions of the Contract prior to the
issuance of the Certificate of Final Completion and which remains unperformed at the time such
Certificate is issued. For the purpose of determining the nature and extent of any such obligation
the Contract shall be deemed to remain in force between the parties hereto.
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52.4Contractor Responsible

Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally
responsible for and shall bear any and all risks of loss or damage to or failure of the Works or any
part thereof for a period of €n years after issuance of the Certificate of Final Completion,
provided always that such risks, damage or failure result from acts, defaults and negligence of
the Contractor, his agents, employees or workmen and such contractors.

53 AUTHORITIES

53.1 The Employer shall have the right to enter upon the Site and expel the Contractor
therefrom without thereby voiding the Contract or releasing the Contractor from any of his
obligations or liabilities under the Contract or affecting the rights and powers conferred on
the Employer and the Engineer by the Contract in any of the following cases:

(a) If the Contractor is declared bankrupt or claims bankruptcy or court protection against his
creditors or if the Contractor is a company or member of a company which was dissolved by
legal action;

(b) If the Contractor makes arrangements with his creditors or agrees to carry out the Contract
under an inspection committee of his creditors;

(c) If the Contractor withdraws from the Works or assigns the Contract to others in whole or in
part without the Employer's prior written approval;

(d) If the Contractor fails to commence the Works or shows insufficient progress to the extent
which in the opinion of the Engineer will not enable him to meet the target completion date
of the Works;

(e) If the Contractor suspends the progress of the Works without due cause for fifteen (15) days
after receiving from the Engineer written notice to proceed;

(f) If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his
obligations and does not remedy the cause of his failure within fifteen (15) days after being
notified to do so in writing;

(g) If the Contractor is not executing the work in accordance with standards of workmanship
specified in the Contract;

(h) If the Contractor gives or promises to give a present or loan or reward to any employee of
the Employer or of the Engineer.

Then the Employer may himself complete the Works or may employ any other contractor to
complete the Works and the Employer or such other contractor may use for such completion
so much of Constructional Plant, Temporary Works and Materials, which have been deemed
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to be reserved exclusively for the construction and completion of the Works under the
provision of the Contract as he or they may think proper and the Employer may at any time
sell any of the said Constructional Plant, Temporary Works and unused materials and apply
the proceeds of sale in or towards the satisfaction of any sums due or which may become
due to him from the Contractor under the Contract.

53.2 Evaluation after Re-entry

54

55

The Engineer shall as soon as may be practicable after any such entry and expulsion by the
Employer notify the Contractor to attend the necessary evaluation of the Works. In the
event that for any reason the Contractor does not attend such evaluation the Engineer shall
undertake the said evaluation in the absence of the Contractor and shall issue a certificate
stating the sum, if any, due to the Contractor for work done in accordance with the Contract
up to the time of entry and expulsion by the Employer which has been reasonably
accumulated to the Contractor in respect of the Works he has executed in such case in
accordance with the Contract. The Engineer shall indicate the value of the materials whether
unused or partially used and the value of construction equipment and any part of the
Temporary Works.

Payment after Re-entry

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable
to pay the Contractor any money on account of the Contract until the expiration of the
Defects Liability Period, and thereafter until the costs of completion and making good any
defects of the Works, damages for delay in completion (if any), and all other expenses
incurred by the Employer have been ascertained and their amount certified by the Engineer.
The Contractor shall then be entitled to receive only such sum or sums (if any) as the
Engineer may certify would have been due to him upon due completion by him after
deducting the said amount. But if such amount shall exceed the sum which would have been
payable to the Contractor on due completion by him,, then the Contractor shall upon demand
pay to the Employer the amount of such excess. The Employer in such case may recover this
amount from any money due to the Contractor from the Employer without the need to resort
to legal procedures.

URGENT REPAIRS

If by reason of any accident or failure or other event occurring to, in or in connection with
the Works or any part thereof either during the execution of the Works or during the Defects
Liability Period any remedial or other work or repair shall in the opinion of the Engineer be
urgently necessary for security and the Contractor is unable or unwilling at once to do such
work or repair, the Employer may by his own or other workmen do such work or repair as
the Engineer may consider necessary. If the work or repair so done by the Employer is work
which in the opinion of the Engineer the Contractor was liable to do at his own expense
under the Contract, all costs and charges properly incurred by the Employer in so doing shall
on demand be paid by the Contractor to the Employer or may be deducted by the Employer
from any monies due or which may become due to the Contractor provided always that the
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Engineer shall as soon after the occurrence of any such emergency as may be reasonably
practicable notify the Contractor thereof in writing.

INCREASE AND DECREASE OF COSTS

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be
made in respect of fluctuations of market, prices of labour, materials, plant or equipment,
neither due to fluctuation in interest rates nor devaluation or any other matters affecting the
Works.

TAXATION

The Contractor shall be responsible for the payment of all charges and taxes in respect of
income including value added tax, all in accordance with and subject to the provisions of the
income tax laws and regulations in force and all amendments thereto. It is the Contractor's
responsibility to make all the necessary inquiries in this respect and he shall be deemed to
have satisfied himself regarding the application of all relevant tax laws.

BLASTING

The Contractor shall not use any explosives without the written permission of the Engineer
who shall require that the Contractor has complied in full with the regulations in force
regarding the use of explosives. However, the Contractor, before applying to obtain these
explosives, has to provide well arranged storage facilities. The Engineer's approval or refusal
to permit the use of explosives shall not constitute ground for claims by the Contractor.

MACHINERY

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and
commissioning of plant machinery and equipment which are to form a part of the Works. He
shall place all necessary orders as soon as possible after the signing of the Contract. These
orders and their acceptance shall be produced to the Engineer on request. The Contractor
shall also be responsible for ensuring that all sub-contractors adhere to such programs as are
agreed and are needed to ensure completion of the Works within the period for completion.
Should any sub-contracted works be delayed, the Contractor shall initiate the necessary
action to speed up such completion. This shall not prejudice the Employer's right to exercise
his remedies for delay in accordance with the Contract.

TEMPORARY WORKS AND REINSTATEMENT

The Contractor shall provide and maintain all temporary roads and tracks necessary for
movement of plant and materials and clear same away at completion and make good all
works damaged or disturbed. The Contractor shall submit drawings and full particulars of all
Temporary Works to the Engineer before commencing same. The Engineer may require
modifications to be made if he considers them to be insufficient and the Contractor shall give
effect to such modifications but shall not be relieved of his responsibilities. The Contractor
shall provide and maintain weather-proof sheds for storage of material pertinent to the
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Works both for his own use and for the use of the Employer and clear same away at the
completion of the Works. The Contractor shall divert as required, at his own cost and subject
to the approval of the Engineer, all public utilities encountered during the progress of the
Works, except those specially indicated on the drawings as being included in the Contract.
Where diversions of services are not required in connection with the Works, the Contractor
shall uphold, maintain and keep the same in working order in existing locations. The
Contractor shall make good, at his own expense, all damage to telephone, telegraph and
electric cable or wires, sewers, water or other pipes and other services, except where the
Public Authority or Private Party owning or responsible for the same elects to make good the
damage. The costs incurred in so doing shall be paid by the Contractor to the Public
Authority or Private Party on demand.

PHOTOGRAPHS AND ADVERTISING

The Contractor shall not publish any photographs of the Works or allow the Works to be used
in any form of advertising whatsoever without the prior approval in writing from the
Employer.

PREVENTION OF CORRUPTION

The Employer shall be entitled to cancel the Contract and to recover from the Contractor the
amount of any loss resulting from such cancellation, if the Contractor has offered or given
any person any gift or consideration of any kind as an inducement or reward for doing or
intending to do any action in relation to the obtaining or the execution of the Contract or any
other contract with the Employer or for showing or intending to show favour or disfavour to
any person in relation to the Contract or any other contract with the Employer, if the like acts
shall have been done by any persons employed by him or acting on his behalf whether with
or without the knowledge of the Contractor in relation to this or any other Contract with the
Employer.

DATE FALLING ON HOLIDAY

Section 1.01

64

Where under the terms of the Contract any act is to be done or any period is to expire upon
a certain day and that day or that period fall on a day of rest or recognized holiday, the
Contract shall have effect as if the act were to be done or the period to expire upon the
working day following such day.

NOTICES

Unless otherwise expressly specified, any notice, consent, approval, certificate or
determination by any person for which provision is made in the Contract Documents shall be
in writing. Any such notice, consent, approval, certificate or determination to be given or
made by the Employer, the Contractor or the Engineer shall not be unreasonably withheld or
delayed.
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Any notice, certificate or instruction to be given to the Contractor by the Engineer or the
Employer under the terms of the Contract shall be sent by post, cable, telex or facsimile at
the Contractor's principal place of business specified in the Contract or such other address as
the Contractor shall nominate in writing for that purpose, or by delivering the same at the
said address against an authorized signature certifying the receipt.

Any notice to be given to the Employer under the terms of the Contract shall be sent by post,
cable, telex or facsimile at the Employer's address specified in the Contract, or by delivering
the same at the said address against an authorized signature certifying the receipt.

Any notice to be given to the Engineer under the terms of this Contract shall be sent by post,
cable, telex or facsimile at the Engineer's address specified in the Contract, or by delivering
the same at the said address against an authorized signature certifying the receipt.

LANGUAGE, WEIGHTS AND MEASURES

Except as may be otherwise specified in the Contract, English shall be used by the Contractor
in all written communications to the Employer or the Engineer with respect to the services to
be rendered and with respect to all documents procured or prepared by the Contractor
pertaining to the Works. The metric system of weights and measures shall be used in all
instances.

RECORDS, ACCOUNTS, INFORMATION AND AUDIT

The Contractor shall maintain accurate and systematic records and accounts in respect of the
work performed under this Contract.

The Contractor shall furnish, compile or make available at all times to UNDP any records or
information, oral or written, which UNDP may reasonably request in respect of the Works or
the Contractor's performance thereof.

The Contractor shall allow UNDP or its authorized agents to inspect and audit such records or
information upon reasonable notice.

FORCE MAJEURE

Force majeure as used herein means Acts of God, war (whether declared or not), invasion,
revolution, insurrection or other acts or events of a similar nature or force.

In the event of and as soon as possible after the occurrence of any cause constituting force
majeure, the Contractor shall give notice and full particulars in writing to UNDP and to the
Engineer of such force majeure if the Contractor is thereby rendered unable, wholly or in
part, to perform its obligations and meet its responsibilities under this Contract. Subject to
acceptance by UNDP of the existence of such force majeure, which acceptance shall not be
unreasonably withheld, the following provisions shall apply:

The obligations and responsibilities of the Contractor under this Contract shall be suspended
to the extent of his inability to perform them and for as long as such inability continues.
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During such suspension and in respect of work suspended, the Contractor shall be
reimbursed by UNDP substantiated costs of maintenance of the Contractor's equipment and
of per diem of the Contractor's permanent personnel rendered idle by such suspension;

The Contractor shall within fifteen (15) days of the notice to UNDP of the occurrence of the
force majeure submit a statement to UNDP of estimated costs referred to in sub-paragraph
(a) above during the period of suspension followed by a complete statement of actual
expenditures within thirty (30) days after the end of the suspension;

The term of this Contract shall be extended for a period equal to the period of suspension
taking however into account any special condition which may cause the additional time for
completion of the Works to be different from the period of suspension;

If the Contractor is rendered permanently unable, wholly or in part, by reason of force
majeure, to perform his obligations and meet his responsibilities under the Contract, UNDP
shall have the right to terminate the Contract on the same terms and conditions as provided
for in Clause 68 of these General Conditions, except that the period of notice shall be seven
(7) days instead of fourteen (14) days, and

For the purpose of the preceding sub-paragraph, UNDP may consider the Contractor
permanently unable to perform in case of any suspension period of more than ninety (90)
days.

SUSPENSION BY UNDP

UNDP may by written notice to the Contractor suspend for a specified period, in whole or in
part, payments to the Contractor and/or the Contractor's obligation to continue to perform
the Works under this Contract, if in UNDP' sole discretion:

any conditions arise which interfere, or threaten to interfere with the successful execution of
the Works or the accomplishment of the purpose thereof, or

the Contractor shall have failed, in whole or in part, to perform any of the terms and
conditions of this Contract.

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to
reimbursement by UNDP of such costs as shall have been duly incurred in accordance with
this Contract prior to the commencement of the period of such suspension.

The term of this Contract may be extended by UNDP for a period equal to any period of
suspension, taking into account any special conditions which may cause the additional time
for completion of the Works to be different from the period of suspension.
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69 TERMINATION BY UNDP

UNDP may, notwithstanding any suspension under Clause 67 above, terminate this Contract
for cause or convenience in the interest of UNDP upon not less than fourteen (14) days
written notice to the Contractor.

Upon termination of this Contract:

(a) The Contractor shall take immediate steps to terminate his performance of the Contract in a
prompt and orderly manner and to reduce losses and to keep further expenditures to a
minimum, and

(b) The Contractor shall be entitled (unless such termination has been occasioned by the
Contractor's breach of this Contract), to be paid for the part of the Works satisfactorily
completed and for the materials and equipment properly delivered to the Site as of the date
of termination for incorporation to the Works, plus substantiated costs resulting from
commitments entered into prior to the date of termination as well as any reasonable
substantiated direct costs incurred by the Contractor as a result of the termination, but shall
not be entitled to receive any other or further payment or damages.

70 TERMINATION BY THE CONTRACTOR

In the case of any alleged breach by UNDP of the Contract or in any other situation which the
Contractor reasonably considers to entitle him to terminate his performance of the Contract,
the Contractor shall promptly give written notice to UNDP detailing the nature and the
circumstances of the breach or other situation. Upon acknowledgement in writing by UNDP
of the existence of such breach and UNDP' inability to remedy it, or upon failure of UNDP to
respond to such notice within twenty (20) days of receipt thereof, the Contractor shall be
entitled to terminate this Contract by giving 30 days written notice thereof. h the event of
disagreement between the Parties as to the existence of such breach or other situation
referred to above, the matter shall be resolved in accordance with Clause 71 of these General
Conditions.

Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of
Clause 68 hereof shall apply.

71 RIGHTS AND REMEDIES OF UNDP

Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of
any other rights or remedies of UNDP.

UNDP shall not be liable for any consequences of, or claim based upon, any act or omission
on the part of the Government.

72 SETTLEMENT OF DISPUTES
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In the case of any claim, controversy or dispute arising out of, or in connection with this Contract
or any breach thereof, the following procedure for resolution of such claim, controversy or
dispute shall apply.

72.1 Notification
The aggrieved party shall immediately notify the other party in writing of the nature of the
alleged claim, controversy or dispute, not later than seven (7) days from awareness of the
existence thereof.

72.2 Consultation
On receipt of the notification provided above, the representatives of the Parties shall start
consultations with a view to reaching an amicable resolution of the claim, controversy or
dispute without causing interruption of the Works.

72.3 Conciliation
Where the representatives of the Parties are unable to reach such an amicable settlement,
either party may request the submission of the matter to conciliation in accordance with the
UNCITRAL Rules of Conciliation then obtaining.

72.4 Arbitration
Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through
3 above shall be referred to arbitration in accordance with the UNCITRAL Arbitration Rules
then obtaining. The Parties shall be bound by the arbitration award rendered in accordance
with such arbitration as the final adjudication of any such controversy or claim.

73 PRIVILEGES AND IMMUNITIES

Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and
immunities of the United Nations of which UNDP is an integral part.
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SPECIAL CONDITIONS

The following Special Conditions shall complement, supplement, or amend the General
Conditions. Whenever there is a conflict, the provisions herein shall prevail over those in the
General Conditions.

Warranty/Guarantee

The Contractor shall be responsible for the maintenance of the said
works for a period of One Year effective from the day of issuance

X Applies of the Certificate of Substantial Completion of the Works.

Liquidated damages

If the contractor fails to deliver the specified works within the time
period(s) stipulated by the Contract, UNDP shall, without prejudice
to its other remedies under the contract, deduct from the payments
due to the Contractor, as liquidated damages, a sum equivalent to
0.1 percent of the actual contract price per calendar day. Once the
delay reaches to the maximum limit (10%), UNDP may consider
termination of the Contract.

x Applies

Performance Security

The Performance Security referred to in Clause 10 of the General
Conditions shall be submitted by the Contractor within 7 days of
receipt of the Contract from UNDP for an amount of 10% (ten
x Applies percent) of the total price of the Contract. The Performance
Guarantee shall be valid for a period of Twenty Eight (28) days after
the intended completion date.

Maximum allowable time for completion

Six (6) calendar months from the date of notice to proceed which
will be issued by the UNDP Engineer after contract signature for each
package.

x Applies

Liability Insurance

The liability insurance referred to in Clause 23 of the General
Conditions shall be taken out by the Contractor for an amount of
X Applies 15% (fifteen percent) of the price of the Contract per occurrence,
with number of occurrences unlimited.
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Defects Liability

Any damage resulted from defect in execution by the Contractor on the
executed works during the defects liability period should be repaired by the
contractor and at his own expense and during a week after receiving a
notice in writing from the Employer; and if the contractor does not repair
x Applies theS(_e damages during the above specified period, then UNDP does these
repairs at the expense of the contractor, which shall be deducted from due
sums against the Maintenance Guarantee.

Payments by UNDP Maldives

Appli .
X ApplIes 1. In the case of requesting an advance payment by the Contractor; the

UNDP shall pay the Contractor an advance payment up to 20% of the
contract value upon signature of the contract between the UNDP and
the Contractor and submission of the following documents by the latter
on behalf of UNDP:

» An irrevocable bank guarantee for the same value of the advance

payment valid for the period of 28 days after the intended completion
date.

» The required Performance Security as stipulated in this contract.

2. The amount of the advance payment if paid to the contractor shall be
subject to a deduction of a 20% (twenty percent) of the amount
accepted for payment until the cumulative amount of the deductions so
effected shall equal the amount of the advance payment when 80% of
the works are completed. Should the cumulative amount of the
deductions so made be lower than the amount of the advance payment
after the date of completion of 80% the Works, UNDP may deduct the
amount equal to the difference between the advance payment and the
cumulative deductions from the payments due after completion or may
recover such amount from the bank guarantee.

3. On each payment, UNDP shall withhold a per centum of the invoice
amount, up to a maximum of (10%) of the total price of the Contract
for due performance of execution. Half of this amount (5%) shall be
returned to the Contractor within Forty (40) days upon the substantial
completion and taking-over of the Works, and the remaining (5%0), will
be retained as maintenance guarantee until the end of the one year
defects liability period. The retained 5% maintenance guarantee can
be replaced with maintenance bank guarantee for the same value and
until the end of the defects liability period
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STATEMENT OF WORKS (Technical Specifications)

Construction of a Multi-Purpose Safe Shelter Projectin Muli |sland, M eemu Atoll

Project Description:

The works involves building and Construction of a3 story, Multi-Purpose Safe Shelter Building in Muli Island,
Meemu Atoll, according to the Drawings and Specifications Provided by UNDP Maldives..

General provisions:

1

The contractor shall make all necessary measures to protect the building from rainwater damages
throughout construction period. The contractor will adopt these measures at his own initiative and at his
own expense.

As required by weather conditions, temporary weather closures, to protect the functioning underneath
floors from rain water leakage, shall be installed maintained and subsequently discharged and removed
from exterior wall openings not permanently enclosed. Provide temporary weather closures at openingsin
the exterior walls, parapets, columns starters and roof construction. Install such closures at conclusion of
each and every working period affecting such openings and maintain them in weather tight condition until
work is resumed and compl eted.

Except when being worked on, plug and caulk openings in roofs and exterior walls to preclude possibility
of leaking due to rain, storm or other causes. After completion of work, permanently seal and caulk
openings.

The contractor shall be held responsible for any damage to people or property caused by improper actions,
accidents or other causes related to the execution of this contract.

The contractor’s attention is drawn to the fact that the only areawhich remains at his disposal for storage,
offices, etc., is near the southern lot. No other place may be used for these purposes.

M easur ement

The methods of measurement adopted in preparing these Bills of Quantities are as stated or implied in these
Documents. These methods apply throughout the Works, not with standing any trade, local or general
custom to the contrary, and shall be used for all measurements, including that relating to variations.

Unless otherwise stated, all works have been measured as fixed in position with no allowance made for laps
or waste . Unless otherwise described or measured separately straight or curved cutting shall be deemed to
beincluded in rates.

Units of M easurements and Abbreviations
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All units of measurements shall be based on the Metric System of weights and measurements except where
other units are specifically mentioned for standard products.

The metric terms and symbols occurring in the Contract Documents are based on the “ System International
d’'Unites (S.1.System)”.

Abbreviation Definition
M.R. Meter run
m2 square meter
m3 Cubic meter
kg kilogram
mm millimeter
cm centimeter
NO. number
LS Lump Sum
usD United States Dollar
C. Description of ltems

Description of work and materials given in the Specifications and Drawings are not necessarily repeated in
the bills of Quantities. Reference shall be made to the Specifications and Drawings for this information.
Trade preambles are not necessarily restricted to specific Bills but shall be held to apply throughout the
Documents.

Any discrepancy between the Specifications and drawings and Bills of Quantities shall be brought to the
notice of the engineer in writing for his decision asto which isthe correct interpretation before the work is
commenced. Dimensions and sizes shown on Drawings shall generally take preference over those stated in
the Specifications.

Unless otherwise described, description shall be deemed to include for al sundry labors including cutting
and fitting, notching, forming or cutting holes, chasing, angles, ends, short lengths, circular work, and the
like as shown on drawings, or required by the Specifications or the execution of the Works.

d. Pricing Generally

The Contractor shall satisfy himself as to the meaning of every item in the Bills of Quantities and the rates
and pricesinserted by him shall be deemed to cover all his obligations under the Contract and all matters and
things necessary for the proper construction, completion and maintenance of the Works.

Rates shall include but not be limited to:

1 Payment of all dues, tolls rates, duties, fees and charges, customs or other import duties, harbor warfare and
port dues, landing , quay and storage charges and any other local charges or dues applicable on all plant and
materialsimported for the purposes of incorporating the same into the Works.

2. Engagement of expatriate staff including their messing and accommodation, air travel, insurances,
indemnities, notices, leaves, sickness, income tax and any other fee or duty applicable on their salaries,
repatriation of expatriates to country of recruitment.
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3. Payment of wages and salaries for skilled and unskilled labour, supervisory staff (including Agent,
engineers, surveyors, technicians, general and other foremen, gangers, timekeepers, clerks, mechanics, etc.)
whether local or expatriate staff, and security insurances, including all remuneration and other incidental
payments pertinent to the works.

Rates shall include for, but shall not be limited to, all temporary work required (including any that may be
required by sub-contractors whether nominated or otherwise and other specialist Contractors under separate
contract with the Employer), the provision and use of al plant required for the expeditions carrying out of
the work in its proper sequence, shifting, altering and adapting such temporary works and plant as may be
required during the progress of the Works and removing at completion and making good any surface
disturbed. The Contract Price shall be deemed to include for the cost of preparing the tender, for the work in
connection with measurement and the final account, for al other establishment charges and on costs of
whatever nature. No claim for additional payment will be allowed for any error or misunderstanding by the
Contractor in this respect.

All items of measured work shall be priced in detail and tenders containing lump sums to cover trades or
groups of work must be broken down to show prices of each item before they will be accepted.

No adjustments of unit rates will be made for the same items or work performed in different buildings or in
different locations.

No claim for additional payment will be allowed for any error or misunderstanding by the Contractor in this
respect.

A price or rate is to be inserted against each item in the Bills of Quantities. Items left un-priced will be held
to beincluded for elsewhere in the Bills of Quantities.

This is a Re measured Contract, the Contractor shall make all arrangement to price the price Bills of
Quantitiesto find the reasonabl e price of materials required.

Theterm ‘equivalent’ (or approval equal), when indicated in native for a certain product listed by it
commercial brand-name and/or by its manufacturer’s name and/or by the name of the plant/firm producing it
and/or by the name of its distributor, means that the product must be of a quality, type and price of an
“equivalent” product require the prior approval of the Engineer.

Whenever the Specifications or Bill of Quantities specify a product by its commercial brand-name, it should
be read as the stated product or an equivalent product, even if the words “or equivalent” do not follow the
specified brand-name.

Contractor’s Superintendence:-

The contractor shall provide all necessary superintendence which shall not be less than the minimum
requirement as conditioned and detailed below, during the execution of the works as long as the engineer
may consider necessary for the proper fulfilling of the contract. The contractor or a competent and
authorized representative approved by the engineer, whose approval at any time may be withdrawn, shall
give hiswhol e time to the superintendence of the work.
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The contractor’stechnical staff:-

The contractor shall provide the minimum technical staff, during the execution of the works and as long as the
engineer may consider necessary for proper fulfilling of the contract.

Please find attached the GENERAL AND PARTICULAR SPECIFICATIONS OF WORKS AND
MATERIAL QUALITIES.
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SECTION 7: PRICE SCHEDULE (Bill of Quantities)

(ATTACHED)
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SECTION 8: GENERAL AND PARTICULAR SPECIFICATIONS OF WORKS (ATTACHED)
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To: The procuring entity

Dear Sir / Madam,

Having examined the Bidding Documents, the receipt of which is hereby duly acknowledged, we, the
undersigned, offer to execute the Project of Construction of a Multi-Purpose Safe Shelter Project in
Muli Isdand, Meemu Atall in conformity with the said bidding documents for the sum of:

[total bid amount in words and figures] as may be ascertained in accordance with the Price Schedule
attached herewith and made part of this Bid.

We undertake, if our Bid is accepted, to execute in accordance with the delivery schedule
specified in the Schedule of Requirements.

We agree to abide by this Bid for a period of [number] days from the date fixed for opening of
Bids in the Invitation to Bid, and it shall remain binding upon us and may be accepted at any time before
the expiration of that period.

We understand that you are not bound to accept any Bid you may receive.

Dated this . . . . . day of .. ... [year].

Signature [in the capacity of]

Duly authorized to sign the Bid for and on behalfof . ... ...........



